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PROJECT DESCRIPTION 
 
The attached project specifications apply to the construction of a new five-story Fire Training Tower for 
the North Haven Fire Department located at 366 Washington Avenue in North Haven, CT.  The structure 
is approximately 50 feet high and consists of a structural steel framework of conventional steel I-beams 
and tubular steel columns.  The floor system consists of plywood decking supported by I-shaped floor 
joists at each level.  The columns are founded on concrete foundation walls with an integral mat 
foundation and a full basement.  The lateral system consists of eccentrically braced frames which are 
infilled with non-load bearing Fire-Retardant Treated Wood (FRTW).  Unique features of the tower 
include the design of three different stair configurations, repelling stanchions at multiple floors, a 
removeable floor panel on the first floor and an operable practice canopy with adjustable roof pitch. 
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SECTION 032000 - CONCRETE REINFORCING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Steel reinforcement bars. 
2. Welded-wire reinforcement. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.3 ACTION SUBMITTALS 

A. Product Data: For the following: 

1. Each type of steel reinforcement. 
2. Bar supports. 

B. Shop Drawings: Comply with ACI SP-066: 

1. Include placing drawings that detail fabrication, bending, and placement. 
2. Include bar sizes, lengths, materials, grades, bar schedules, stirrup spacing, bent bar 

diagrams, bar arrangement, location of splices, lengths of lap splices, details of 
mechanical splice couplers, details of welding splices, tie spacing, hoop spacing, and 
supports for concrete reinforcement. 

C. Construction Joint Layout: Indicate proposed construction joints required to build the structure. 

1. Location of construction joints is subject to approval of the Architect. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For each of the following, signed by manufacturers: 

1. Epoxy-Coated Reinforcement: CRSI's "Epoxy Coating Plant Certification." 

B. Material Test Reports: For the following, from a qualified testing agency: 

1. Steel Reinforcement: 
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a. For reinforcement to be welded, mill test analysis for chemical composition and 
carbon equivalent of the steel in accordance with ASTM A706/A706M. 

C. Field quality-control reports. 

D. Minutes of preinstallation conference. 

PART 2 - PRODUCTS 

2.1 STEEL REINFORCEMENT 

A. Reinforcing Bars: ASTM A615/A615M, Grade 60 , deformed. 

B. Plain-Steel Welded-Wire Reinforcement: ASTM A1064/A1064M, plain, fabricated from as-
drawn steel wire into flat sheets. 

C. Deformed-Steel Welded-Wire Reinforcement: ASTM A1064/A1064M, flat sheet. 

2.2 REINFORCEMENT ACCESSORIES 

A. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded-wire reinforcement in place. 

1. Manufacture bar supports from steel wire, plastic, or precast concrete in accordance with 
CRSI's "Manual of Standard Practice," of greater compressive strength than concrete and 
as follows: 
a. For concrete surfaces exposed to view, where legs of wire bar supports contact 

forms, use CRSI Class 1 plastic-protected steel wire, all-plastic bar supports, or CRSI 
Class 2 stainless steel bar supports. 

b. For epoxy-coated reinforcement, use CRSI Class 1A epoxy-coated or other 
dielectric-polymer-coated wire bar supports. 

c. For dual-coated reinforcement, use CRSI Class 1A epoxy-coated or other dielectric-
polymer-coated wire bar supports. 

d. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated 
wire bar supports. 

e. For stainless steel reinforcement, use CRSI Class 1 plastic-protected steel wire, all-
plastic bar supports, or CRSI Class 2 stainless steel bar supports. 

B. Steel Tie Wire: ASTM A1064/A1064M, annealed steel, not less than 0.0508 inch in diameter. 

1. Finish: Plain ASTM A884/A884M, Class A, Type 1, epoxy coated, with less than 2 percent 
damaged coating in each 12-inch wire length. 

2.3 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protection of In-Place Conditions: 

1. Do not cut or puncture vapor retarder. 
2. Repair damage and reseal vapor retarder before placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
reduce bond to concrete. 

3.2 INSTALLATION OF STEEL REINFORCEMENT 

A. Comply with CRSI's "Manual of Standard Practice" for placing and supporting reinforcement. 

B. Accurately position, support, and secure reinforcement against displacement. 

1. Locate and support reinforcement with bar supports to maintain minimum concrete 
cover. 

2. Do not tack weld crossing reinforcing bars. 

C. Preserve clearance between bars of not less than 1 inch, not less than one bar diameter, or not 
less than 1-1/3 times size of large aggregate, whichever is greater. 

D. Provide concrete coverage in accordance with ACI 318. 

E. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

F. Splices: Lap splices as indicated on Drawings. 

1. Bars indicated to be continuous, and all vertical bars shall be lapped not less than 64 bar 
diameters at splices, or 24 inches, whichever is greater. 

2. Stagger splices in accordance with ACI 318. 

G. Install welded-wire reinforcement in longest practicable lengths. 

1. Support welded-wire reinforcement in accordance with CRSI "Manual of Standard 
Practice." 
a. For reinforcement less than W4.0 or D4.0, continuous support spacing shall not 

exceed 12 inches. 
2. Lap edges and ends of adjoining sheets at least one wire spacing plus 2 inches for plain 

wire and 8 inches for deformed wire. 
3. Offset laps of adjoining sheet widths to prevent continuous laps in either direction. 
4. Lace overlaps with wire. 
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3.3 JOINTS 

A. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 
indicated or as approved by Architect. 

1. Place joints perpendicular to main reinforcement. 
2. Continue reinforcement across construction joints unless otherwise indicated. 
3. Do not continue reinforcement through sides of strip placements of floors and slabs. 

3.4 INSTALLATION TOLERANCES 

A. Comply with ACI 117. 

3.5 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a special inspector and qualified testing and inspecting 
agency to perform field tests and inspections and prepare test reports. 

B. Testing Agency: Engage a qualified testing and inspecting agency to perform tests and 
inspections and to submit reports. 

C. Inspections: 

1. Steel-reinforcement placement. 
2. Steel-reinforcement welding. 

END OF SECTION 032000
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Cast-in-place concrete, including concrete materials, mixture design, placement 
procedures, and finishes. 

B. Related Requirements: 

1. Section 032000 "Concrete Reinforcing" for steel reinforcing bars and welded-wire 
reinforcement. 

2. Section 312000 "Earth Moving" for drainage fill under slabs-on-ground. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of the 
following: blended hydraulic cement, fly ash, slag cement, other pozzolans, and silica fume; 
materials subject to compliance with requirements. 

B. Water/Cement Ratio (w/cm): The ratio by weight of water to cementitious materials. 

1.4 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1. Require representatives of each entity directly concerned with cast-in-place concrete to 
attend, including the following: 
a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete Subcontractor. 
e. Special concrete finish Subcontractor. 

2. Review the following: 
a. Special inspection and testing and inspecting agency procedures for field quality 

control. 
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b. Construction joints, control joints, isolation joints, and joint-filler strips. 
c. Semirigid joint fillers. 
d. Vapor-retarder installation. 
e. Anchor rod and anchorage device installation tolerances. 
f. Cold and hot weather concreting procedures. 
g. Concrete finishes and finishing. 
h. Curing procedures. 
i. Forms and form-removal limitations. 
j. Shoring and reshoring procedures. 
k. Methods for achieving specified floor and slab flatness and levelness. 
l. Floor and slab flatness and levelness measurements. 
m. Concrete repair procedures. 
n. Concrete protection. 
o. Initial curing and field curing of field test cylinders (ASTM C31/C31M.) 
p. Protection of field cured field test cylinders. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each of the following. 

1. Portland cement. 
2. Fly ash. 
3. Slag cement. 
4. Aggregates. 
5. Admixtures: 

a. Include limitations of use, including restrictions on cementitious materials, 
supplementary cementitious materials, air entrainment, aggregates, temperature 
at time of concrete placement, relative humidity at time of concrete placement, 
curing conditions, and use of other admixtures. 

6. Color pigments. 
7. Vapor retarders. 
8. Floor and slab treatments. 
9. Liquid floor treatments. 
10. Curing materials. 

a. Include documentation from color pigment manufacturer, indicating that proposed 
methods of curing are recommended by color pigment manufacturer. 

11. Joint fillers. 
12. Repair materials. 

B. Design Mixtures: For each concrete mixture, include the following: 

1. Mixture identification. 
2. Minimum 28-day compressive strength. 
3. Durability exposure class. 
4. Maximum w/cm. 
5. Calculated equilibrium unit weight, for lightweight concrete. 
6. Slump limit. 
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7. Air content. 
8. Nominal maximum aggregate size. 
9. Steel-fiber reinforcement content. 
10. Synthetic micro-fiber content. 
11. Indicate amounts of mixing water to be withheld for later addition at Project site if 

permitted. 
12. Include manufacturer's certification that permeability-reducing admixture is compatible 

with mix design. 
13. Include certification that dosage rate for permeability-reducing admixture matches 

dosage rate used in performance compliance test. 
14. Intended placement method. 
15. Submit alternate design mixtures when characteristics of materials, Project conditions, 

weather, test results, or other circumstances warrant adjustments. 

C. Shop Drawings: 

1. Construction Joint Layout: Indicate proposed construction joints required to construct the 
structure. 
a. Location of construction joints is subject to approval of the Architect. 

D. Samples: For manufacturer's standard colors for color pigment . 

E. Concrete Schedule: For each location of each Class of concrete indicated in "Concrete Mixtures" 
Article, including the following: 

1. Concrete Class designation. 
2. Location within Project. 
3. Exposure Class designation. 
4. Formed Surface Finish designation and final finish. 
5. Final finish for floors. 
6. Curing process. 
7. Floor treatment if any. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For the following: 

1. Installer: Include copies of applicable ACI certificates. 
2. Ready-mixed concrete manufacturer. 
3. Testing agency: Include copies of applicable ACI certificates. 

B. Material Certificates: For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
3. Curing compounds. 
4. Floor and slab treatments. 
5. Bonding agents. 
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6. Adhesives. 
7. Vapor retarders. 
8. Semirigid joint filler. 
9. Joint-filler strips. 
10. Repair materials. 

C. Material Test Reports: For the following, from a qualified testing agency: 

1. Portland cement. 
2. Fly ash. 
3. Slag cement. 
4. Aggregates. 
5. Admixtures: 

a. Permeability-Reducing Admixture: Include independent test reports, indicating 
compliance with specified requirements, including dosage rate used in test. 

D. Floor surface flatness and levelness measurements report, indicating compliance with specified 
tolerances. 

E. Preconstruction Test Reports: For each mix design. 

F. Minutes of preinstallation conference. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified installer who employs Project personnel qualified as an ACI-
certified Flatwork Technician and Finisher and a supervisor who is a certified ACI Flatwork 
Concrete Finisher/Technician or an ACI Concrete Flatwork Technician . 

1. Post-Installed Concrete Anchors Installers: ACI-certified Adhesive Anchor Installer. 

B. Ready-Mixed Concrete Manufacturer Qualifications: A firm experienced in manufacturing 
ready-mixed concrete products and that complies with ASTM C94/C94M requirements for 
production facilities and equipment. 

1. Manufacturer certified in accordance with NRMCA's "Certification of Ready Mixed 
Concrete Production Facilities." 

1.8 PRECONSTRUCTION TESTING 

A. Preconstruction Testing Service: Engage a qualified testing agency to perform preconstruction 
testing on each concrete mixture. 

1. Include the following information in each test report: 
a. Admixture dosage rates. 
b. Slump. 
c. Air content. 
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d. Seven-day compressive strength. 
e. 28-day compressive strength. 
f. Permeability. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Comply with ASTM C94/C94M and ACI 301. 

1.10 FIELD CONDITIONS 

A. Cold-Weather Placement: Comply with ACI 301 and ACI 306.1 and as follows. 

1. Protect concrete work from physical damage or reduced strength that could be caused 
by frost, freezing actions, or low temperatures. 

2. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the 
temperature range required by ACI 301. 

3. Do not use frozen materials or materials containing ice or snow. 
4. Do not place concrete in contact with surfaces less than 35 deg F, other than reinforcing 

steel. 
5. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 and ACI 305.1, and as follows: 

1. Maintain concrete temperature at time of discharge to not exceed 95 deg F. 
2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 

subgrade uniformly moist without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301 unless modified by requirements in the Contract 
Documents. 

2.2 CONCRETE MATERIALS 

A. Source Limitations: 

1. Obtain all concrete mixtures from a single ready-mixed concrete manufacturer for entire 
Project. 

2. Obtain each type or class of cementitious material of the same brand from the same 
manufacturer's plant. 

3. Obtain aggregate from single source. 
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4. Obtain each type of admixture from single source from single manufacturer. 

B. Cementitious Materials: 

1. Portland Cement: ASTM C150/C150M, Type I/II , gray . 
2. Fly Ash: ASTM C618, Class C or F. 
3. Slag Cement: ASTM C989/C989M, Grade 100 or 120. 

C. Normal-Weight Aggregates: ASTM C33/C33M, Class 3S coarse aggregate or better, graded. 
Provide aggregates from a single source. 

1. Alkali-Silica Reaction: Comply with one of the following: 
a. Expansion Result of Aggregate: Not more than 0.04 percent at one-year when 

tested in accordance with ASTM C1293. 
b. Expansion Results of Aggregate and Cementitious Materials in Combination: Not 

more than 0.10 percent at an age of 16 days when tested in accordance with 
ASTM C1567. 

c. Alkali Content in Concrete: Not more than 4 lb./cu. yd. for moderately reactive 
aggregate or 3 lb./cu. yd. for highly reactive aggregate, when tested in accordance 
with ASTM C1293 and categorized in accordance with ASTM C1778, based on alkali 
content being calculated in accordance with ACI 301. 

2. Maximum Coarse-Aggregate Size:  
a. 3/4 inches nominal for sections 3 to 8 inches thick. 
b. 1 inch nominal for sections 8 inches to 10 inches thick. 
c. 1-1/2 inches nominal for sections greater than 10 inches thick. 

3. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

D. Air-Entraining Admixture: ASTM C260/C260M. 

E. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures that 
do not contribute water-soluble chloride ions exceeding those permitted in hardened concrete. 
Do not use calcium chloride or admixtures containing calcium chloride . 

1. Water-Reducing Admixture: ASTM C494/C494M, Type A. 
2. Retarding Admixture: ASTM C494/C494M, Type B. 
3. Water-Reducing and -Retarding Admixture: ASTM C494/C494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C494/C494M, Type F. 
5. High-Range, Water-Reducing and -Retarding Admixture: ASTM C494/C494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C1017/C1017M, Type II. 
7. Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, anodic 

inhibitor or mixed cathodic and anodic inhibitor; capable of forming a protective barrier 
and minimizing chloride reactions with steel reinforcement in concrete and complying 
with ASTM C494/C494M, Type C. 
a. Manufacturers: Subject to compliance with requirements, provide products by one 

of the following: 
1) BASF Corporation. 
2) Euclid Chemical Company (The); an RPM company. 
3) Sika Corporation. 

http://www.specagent.com/LookUp/?ulid=11005&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11005&mf=04&src=wd
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8. Non-Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, non-set-
accelerating, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming 
a protective barrier and minimizing chloride reactions with steel reinforcement in 
concrete. 
a. Manufacturers: Subject to compliance with requirements, provide products by one 

of the following: 
1) BASF Corporation. 
2) GCP Applied Technologies Inc. 
3) Sika Corporation. 

9. Permeability-Reducing Admixture: ASTM C494/C494M, Type S, hydrophilic, permeability-
reducing crystalline admixture, capable of reducing water absorption of concrete exposed 
to hydrostatic pressure (PRAH). 
a. Manufacturers: Subject to compliance with requirements, provide products by one 

of the following: 
1) AQUAFIN, Inc. 
2) Kryton International Inc. 
3) Xypex Chemical Corporation. 

b. Permeability: No leakage when tested in accordance with U.S. Army Corps of 
Engineers CRC C48 at a hydraulic pressure of 200 psi for 14 days. 

F. Color Pigment: ASTM C979/C979M, synthetic mineral-oxide pigments, color stable,  free of 
carbon black, nonfading, and resistant to lime and other alkalis. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. BASF Corporation. 
b. Euclid Chemical Company (The); an RPM company. 
c. Lambert Corporation. 

2. Color: As selected by Architect from manufacturer's full range. 

G. Water and Water Used to Make Ice: ASTM C94/C94M, potable  

2.3 VAPOR RETARDERS 

A. Sheet Vapor Retarder, Class A: ASTM E1745, Class A ; not less than 10 mils thick. Include 
manufacturer's recommended adhesive or pressure-sensitive tape. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. Fortifiber Building Systems Group. 
b. Stego Industries, LLC. 
c. W.R. Meadows, Inc. 

2.4 FLOOR AND SLAB TREATMENTS 

A. Slip-Resistive Emery Aggregate Finish: Factory-graded, packaged, rustproof, nonglazing, 
abrasive, crushed emery aggregate containing not less than 50 percent aluminum oxide and not 

http://www.specagent.com/LookUp/?ulid=11006&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11006&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=13523&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=13523&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=11248&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11248&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=1166&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=1166&mf=04&src=wd
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less than 20 percent ferric oxide; unaffected by freezing, moisture, and cleaning materials with 
100 percent passing 3/8-inch sieve. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. Dayton Superior. 
b. Lambert Corporation. 
c. Laticrete International, Inc. 

2.5 LIQUID FLOOR TREATMENTS 

A. Penetrating Liquid Floor Treatment: Clear, chemically reactive, waterborne solution of inorganic 
silicate or siliconate materials and proprietary components; odorless; that penetrates, hardens, 
and densifies concrete surfaces. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. BASF Corporation. 
b. Euclid Chemical Company (The); an RPM company. 
c. W.R. Meadows, Inc. 

2.6 CURING MATERIALS 

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application 
to fresh concrete. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. BASF Corporation. 
b. Euclid Chemical Company (The); an RPM company. 
c. W.R. Meadows, Inc. 

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. when dry. 

C. Moisture-Retaining Cover: ASTM C171, polyethylene film burlap-polyethylene sheet. 

1. Color: 
a. Ambient Temperature Below 50 deg F: Black. 
b. Ambient Temperature between 50 deg F and 85 deg F: Any color. 
c. Ambient Temperature Above 85 deg F: White. 

D. Curing Paper: Eight-feet- wide paper, consisting of two layers of fibered kraft paper laminated 
with double coating of asphalt. 

1. Manufacturers: Subject to compliance with requirements, provide products by the 
following: 

http://www.specagent.com/LookUp/?ulid=11020&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11020&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=11023&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11023&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=11025&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11025&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=13517&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=13517&mf=04&src=wd
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a. Fortifiber Building Systems Group. 

E. Water: Potable or complying with ASTM C1602/C1602M. 

F. Clear, Waterborne, Membrane-Forming, Dissipating Curing Compound: ASTM C309, Type 1, 
Class B. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 
a. Dayton Superior. 
b. Euclid Chemical Company (The); an RPM company. 
c. W.R. Meadows, Inc. 

2.7 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D1751, asphalt-saturated cellulosic fiber . 

B. Semirigid Joint Filler: Two-component, semirigid, 100 percent solids, epoxy resin with a Type A 
shore durometer hardness of 80 in accordance with ASTM D2240. 

C. Bonding Agent: ASTM C1059/C1059M, Type II, nonredispersible, acrylic emulsion or styrene 
butadiene. 

D. Epoxy Bonding Adhesive: ASTM C881, two-component epoxy resin, capable of humid curing and 
bonding to damp surfaces, of class suitable for application temperature and of grade and class 
to suit requirements, and as follows: 

1.  Types IV and V, load bearing, for bonding hardened or freshly mixed concrete to 
hardened concrete. 

E. Floor Slab Protective Covering: Eight-feet- wide cellulose fabric. 

1. Manufacturers: Subject to compliance with requirements, provide products by the 
following: 
a. McTech Group, Inc. 

2.8 REPAIR MATERIALS 

A. Repair Overlayment: Cement-based, polymer-modified, self-leveling product that can be 
applied in thicknesses from 1/4 inch and that can be filled in over a scarified surface to match 
adjacent floor elevations. 

1. Cement Binder: ASTM C150/C150M portland cement or hydraulic or blended hydraulic 
cement, as defined in ASTM C219. 

2. Primer: Product of topping manufacturer recommended for substrate, conditions, and 
application. 

http://www.specagent.com/LookUp/?ulid=11026&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=11026&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=13521&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=13521&mf=04&src=wd
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3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by topping manufacturer. 

4. Compressive Strength: Not less than 5000 psi at 28 days when tested in accordance with 
ASTM C109/C109M. 

2.9 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, in accordance with ACI 301. 

1. Use a qualified testing agency for preparing and reporting proposed mixture designs, 
based on laboratory trial mixtures. 

B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

1. Fly Ash or Other Pozzolans: 25 percent by mass. 
2. Slag Cement: 50 percent by mass. 
3. Silica Fume: 10 percent by mass. 
4. Total of Fly Ash or Other Pozzolans, Slag Cement, and Silica Fume: 50 percent by mass, 

with fly ash or pozzolans not exceeding 25 percent by mass and silica fume not exceeding 
10 percent by mass. 

5. Total of Fly Ash or Other Pozzolans and Silica Fume: 35 percent by mass with fly ash or 
pozzolans not exceeding 25 percent by mass and silica fume not exceeding 10 percent by 
mass. 

C. Admixtures: Use admixtures in accordance with manufacturer's written instructions. 

1. Use admixture in concrete, as required, for placement and workability. 
2. Use water-reducing and -retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 
3. Use water-reducing admixture in pumped concrete, concrete for heavy-use industrial 

slabs and concrete with a w/cm below 0.50. 
4. Use corrosion-inhibiting admixture in concrete mixtures where indicated. 
5. Use permeability-reducing admixture in concrete mixtures where indicated. 

D. Color Pigment: Add color pigment to concrete mixture in accordance with manufacturer's 
written instructions and to result in hardened concrete color consistent with approved mockup. 

2.10 CONCRETE MIXTURES 

A. Class  A : Normal-weight concrete used for footings, grade beams, and tie beams. 

1. Exposure Class: ACI 318 F1 S1 W0 C0 . 
2. Minimum Compressive Strength: 4500 psi at 28 days. 
3. Maximum w/cm: 0.45 . 
4. Air Content: 
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a. Exposure Class F1: 5.0 percent, plus or minus 1.5 percent at point of delivery for 
concrete containing 3/4-inch nominal maximum aggregate size 4.5 percent, plus or 
minus 1.5 percent at point of delivery for concrete containing 1-inch nominal 
maximum aggregate size 4.5 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 1-1/2-inch nominal maximum aggregate size. 

b. Exposure Classes F2 and F3: 6 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 3/4-inch nominal maximum aggregate size 6 percent, plus 
or minus 1.5 percent at point of delivery for concrete containing 1-inch nominal 
maximum aggregate size 5.5 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 1-1/2-inch nominal maximum aggregate size. 

5. Limit water-soluble, chloride-ion content in hardened concrete to 1.00 percent by weight 
of cement. 

B. Class  B : Normal-weight concrete used for foundation walls. 

1. Exposure Class: ACI 318 F1 S1 W0 C0 . 
2. Minimum Compressive Strength: 4500 psi at 28 days. 
3. Maximum w/cm: 0.45 . 
4. Air Content: 

a. Exposure Class F1: 5.0 percent, plus or minus 1.5 percent at point of delivery for 
concrete containing 3/4-inch nominal maximum aggregate size 4.5 percent, plus or 
minus 1.5 percent at point of delivery for concrete containing 1-inch nominal 
maximum aggregate size 4.5 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 1-1/2-inch nominal maximum aggregate size. 

b. Exposure Classes F2 and F3: 6 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 3/4-inch nominal maximum aggregate size 6 percent, plus 
or minus 1.5 percent at point of delivery for concrete containing 1-inch nominal 
maximum aggregate size 5.5 percent, plus or minus 1.5 percent at point of delivery 
for concrete containing 1-1/2-inch nominal maximum aggregate size. 

5. Limit water-soluble, chloride-ion content in hardened concrete to 1.00 percent by weight 
of cement. 

C. Class  C : Normal-weight concrete used for interior slabs-on-ground. 

1. Exposure Class: ACI 318 F0 S0 W0 C0 . 
2. Minimum Compressive Strength: 4500 psi at 28 days. 
3. Maximum w/cm: 0.45 . 
4. Minimum Cementitious Materials Content: 540 lb/cu. yd. . 
5. Air Content: 

a. Do not use an air-entraining admixture or allow total air content to exceed 3 
percent for concrete used in trowel-finished floors. 

6. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight 
of cement. 

D. Class  D : Normal-weight concrete used for interior suspended slabs. 

1. Exposure Class: ACI 318 F0 S0 W0 C0 . 
2. Minimum Compressive Strength: 4500 psi at 28 days. 
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3. Maximum w/cm: 0.45 . 
4. Minimum Cementitious Materials Content: 540 lb/cu. yd. . 
5. Air Content: 

a. Do not use an air-entraining admixture or allow total air content to exceed 3 
percent for concrete used in trowel-finished floors. 

6. Limit water-soluble, chloride-ion content in hardened concrete to 1.00 percent by weight 
of cement. 

E. Class  I : Normal-weight concrete used for interior metal pan stairs and landings: 

1. Exposure Class: ACI 318 F0 S0 W0 C1 . 
2. Minimum Compressive Strength: 3000 psi at 28 days. 
3. Maximum w/cm: 0.45 . 
4. Minimum Cementitious Materials Content: 470 lb/cu. yd.. 
5. Maximum Size Aggregate: 1/2 inch. 
6. Slump Limit: 3 inches, plus 1 inch or minus 2 inches. 
7. Air Content: 0 percent, plus or minus 0.5 percent at point of delivery. 
8. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight 

of cement. 
9. Retarding Admixture: Not allowed. 
10. Accelerating Admixture: Not allowed. 

2.11 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete in accordance with 
ASTM C94/C94M, and furnish batch ticket information. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verification of Conditions: 

1. Before placing concrete, verify that installation of concrete forms, accessories, and 
reinforcement, and embedded items is complete and that required inspections have been 
performed. 

2. Do not proceed until unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide reasonable auxiliary services to accommodate field testing and inspections, acceptable 
to testing agency, including the following: 

1. Daily access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
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3. Secure space for storage, initial curing, and field curing of test samples, including source 
of water and continuous electrical power at Project site during site curing period for test 
samples. 

4. Security and protection for test samples and for testing and inspection equipment at 
Project site. 

3.3 INSTALLATION OF EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining Work 
that is attached to or supported by cast-in-place concrete. 

1. Use setting drawings, templates, diagrams, instructions, and directions furnished with 
items to be embedded. 

2. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of ANSI/AISC 303. 

3. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 
of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 
other conditions. 

3.4 INSTALLATION OF VAPOR RETARDER 

A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder in accordance with 
ASTM E1643 and manufacturer's written instructions. 

1. Install vapor retarder with longest dimension parallel with direction of concrete pour. 
2. Face laps away from exposed direction of concrete pour. 
3. Lap vapor retarder over footings and grade beams not less than 6 inches, sealing vapor 

retarder to concrete. 
4. Lap joints 6 inches and seal with manufacturer's recommended tape. 
5. Terminate vapor retarder at the top of floor slabs, grade beams, and pile caps, sealing 

entire perimeter to floor slabs, grade beams, foundation walls, or pile caps. 
6. Seal penetrations in accordance with vapor retarder manufacturer's instructions. 
7. Protect vapor retarder during placement of reinforcement and concrete. 

a. Repair damaged areas by patching with vapor retarder material, overlapping 
damages area by 6 inches on all sides, and sealing to vapor retarder. 

3.5 JOINTS 

A. Construct joints true to line, with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Coordinate with floor slab pattern and concrete placement sequence. 

1. Install so strength and appearance of concrete are not impaired, at locations indicated on 
Drawings or as approved by Architect. 

2. Place joints perpendicular to main reinforcement. 
a. Continue reinforcement across construction joints unless otherwise indicated. 
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b. Do not continue reinforcement through sides of strip placements of floors and 
slabs. 

3. Form keyed joints as indicated. Embed keys at least 1-1/2 inches into concrete. 
4. Locate joints for beams, slabs, joists, and girders at third points of spans. Offset joints in 

girders a minimum distance of twice the beam width from a beam-girder intersection. 
5. Locate horizontal joints in walls and columns at underside of floors, slabs, beams, and 

girders and at the top of footings or floor slabs. 
6. Space vertical joints in walls as indicated on Drawings . Unless otherwise indicated on 

Drawings, locate vertical joints beside piers integral with walls, near corners, and in 
concealed locations where possible. 

7. Use a bonding agent at locations where fresh concrete is placed against hardened or 
partially hardened concrete surfaces. 

C. Control Joints in Slabs-on-Ground: Form weakened-plane control joints, sectioning concrete into 
areas as indicated. Construct control joints for a depth equal to at least one-fourth of concrete 
thickness as follows: 

1. Grooved Joints: Form control joints after initial floating by grooving and finishing each 
edge of joint to a radius of 1/8 inch. Repeat grooving of control joints after applying 
surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form control joints with power saws equipped with shatterproof abrasive 
or diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete when cutting action 
does not tear, abrade, or otherwise damage surface and before concrete develops 
random cracks. 

D. Isolation Joints in Slabs-on-Ground: After removing formwork, install joint-filler strips at slab 
junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 
other locations, as indicated. 

1. Extend joint-filler strips full width and depth of joint, terminating flush with finished 
concrete surface unless otherwise indicated on Drawings. 

2. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 inch below 
finished concrete surface, where joint sealants, specified in Section 079200 "Joint 
Sealants," are indicated. 

3. Install joint-filler strips in lengths as long as practicable. Where more than one length is 
required, lace or clip sections together. 

E. Doweled Joints: 

1. Install dowel bars and support assemblies at joints where indicated on Drawings. 
2. Lubricate or asphalt coat one-half of dowel bar length to prevent concrete bonding to one 

side of joint. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, embedded items, 
and vapor retarder is complete and that required inspections are completed. 
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1. Immediately prior to concrete placement, inspect vapor retarder for damage and 
deficient installation, and repair defective areas. 

2. Provide continuous inspection of vapor retarder during concrete placement and make 
necessary repairs to damaged areas as Work progresses. 

B. Notify Architect and testing and inspection agencies 24 hours prior to commencement of 
concrete placement. 

C. Do not add water to concrete during delivery, at Project site, or during placement unless 
approved by Architect in writing, but not to exceed the amount indicated on the concrete 
delivery ticket. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 

1. If a section cannot be placed continuously, provide construction joints as indicated. 
2. Deposit concrete to avoid segregation. 
3. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures 

and in a manner to avoid inclined construction joints. 
4. Consolidate placed concrete with mechanical vibrating equipment in accordance with 

ACI 301. 
a. Do not use vibrators to transport concrete inside forms. 
b. Insert and withdraw vibrators vertically at uniformly spaced locations to rapidly 

penetrate placed layer and at least 6 inches into preceding layer. 
c. Do not insert vibrators into lower layers of concrete that have begun to lose 

plasticity. 
d. At each insertion, limit duration of vibration to time necessary to consolidate 

concrete, and complete embedment of reinforcement and other embedded items 
without causing mixture constituents to segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Do not place concrete floors and slabs in a checkerboard sequence. 
2. Consolidate concrete during placement operations, so concrete is thoroughly worked 

around reinforcement and other embedded items and into corners. 
3. Maintain reinforcement in position on chairs during concrete placement. 
4. Screed slab surfaces with a straightedge and strike off to correct elevations. 
5. Level concrete, cut high areas, and fill low areas. 
6. Slope surfaces uniformly to drains where required. 
7. Begin initial floating using bull floats or darbies to form a uniform and open-textured 

surface plane, before excess bleedwater appears on the surface. 
8. Do not further disturb slab surfaces before starting finishing operations. 



NORTH HAVEN FIRE TOWER  
 

CAST-IN-PLACE CONCRETE 033000 - 16 
 

3.7 FINISHING FORMED SURFACES 

A. As-Cast Surface Finishes: 

1. ACI 301 Surface Finish SF-3.0: 
a. Patch voids larger than 3/4 inch wide or 1/2 inch deep. 
b. Remove projections larger than 1/8 inch. 
c. Patch tie holes. 
d. Surface Tolerance: ACI 117 Class A. 
e. Locations: Apply to concrete surfaces exposed to public view, to receive a rubbed 

finish, or to be covered with a coating or covering material applied directly to 
concrete . 

B. Rubbed Finish: Apply the following to as cast surface finishes where indicated on Drawings: 

1. Smooth-Rubbed Finish: 
a. Perform no later than one day after form removal. 
b. Moisten concrete surfaces and rub with carborundum brick or another abrasive 

until producing a uniform color and texture. 
c. If sufficient cement paste cannot be drawn from the concrete by the rubbing 

process, use a grout made from the same cementitious materials used in the in-
place concrete. 

d. Maintain required patterns or variances as shown on Drawings or to match design 
reference sample . 

2. Grout-Cleaned Rubbed Finish: 
a. Clean concrete surfaces after contiguous surfaces are completed and accessible. 
b. Do not clean concrete surfaces as Work progresses. 
c. Mix 1 part portland cement to 1-1/2 parts fine sand, complying with ASTM C144 or 

ASTM C404, by volume, with sufficient water to produce a mixture with the 
consistency of thick paint. Add white portland cement in amounts determined by 
trial patches, so color of dry grout matches adjacent surfaces. 

d. Wet concrete surfaces. 
e. Scrub grout into voids and remove excess grout. When grout whitens, rub surface 

with clean burlap, and keep surface damp by fog spray for at least 36 hours. 
f. Maintain required patterns or variances as shown on Drawings or to match design 

reference sample . 
3. Cork-Floated Finish: 

a. Mix 1 part portland cement to 1 part fine sand, complying with ASTM C144 or 
ASTM C404, by volume, with sufficient water to produce a mixture with the 
consistency of thick paint. 

b. Mix 1 part portland cement and 1 part fine sand with sufficient water to produce a 
mixture of stiff grout. Add white portland cement in amounts determined by trial 
patches, so color of dry grout matches adjacent surfaces. 

c. Wet concrete surfaces. 
d. Compress grout into voids by grinding surface. 
e. In a swirling motion, finish surface with a cork float. 
f. Maintain required patterns or variances as shown on Drawings or to match design 

reference sample . 
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4. Scrubbed Finish: After concrete has achieved a compressive strength of from 1000 to 1500 

psi, apply scrubbed finish. 
a. Wet concrete surfaces thoroughly and scrub with stiff fiber or wire brushes, using 

water freely, until top mortar surface is removed and aggregate is uniformly 
exposed. 

b. Rinse scrubbed surfaces with clean water. 
c. Maintain continuity of finish on each surface or area of Work. 
d. Remove only enough concrete mortar from surfaces to match design reference 

sample . 

C. High-Pressure Water-Jet Finish: Apply the following to as-cast surface finishes where indicated 
on Drawings: 

1. Perform high-pressure water jetting on concrete that has achieved a minimum 
compressive strength of 4500 psi. 

2. Coordinate with formwork removal to ensure that surfaces to be high-pressure water-jet 
finished are treated at same age for uniform results. 

3. Surface Continuity: Perform high-pressure water-jet finishing in as continuous an 
operation as possible, maintaining continuity of finish on each surface or area of Work. 

4. Maintain required patterns or variances in reveal projection to match design reference 
sample . 

D. Related Unformed Surfaces: 

1. At tops of walls, horizontal offsets, and similar unformed surfaces adjacent to formed 
surfaces, strike off smooth and finish with a color and texture matching adjacent formed 
surfaces. 

2. Continue final surface treatment of formed surfaces uniformly across adjacent unformed 
surfaces unless otherwise indicated. 

3.8 FINISHING FLOORS AND SLABS 

A. Comply with ACI 302.1R recommendations for screeding, restraightening, and finishing 
operations for concrete surfaces. Do not wet concrete surfaces. 

B. Scratch Finish: 

1. While still plastic, texture concrete surface that has been screeded and bull-floated or 
darbied. 

2. Use stiff brushes, brooms, or rakes to produce a profile depth of 1/4 inch in one direction. 
3. Apply scratch finish to surfaces indicated to receive concrete floor toppings to receive 

mortar setting beds for bonded cementitious floor finishes . 

C. Float Finish: 

1. When bleedwater sheen has disappeared and concrete surface has stiffened sufficiently 
to permit operation of specific float apparatus, consolidate concrete surface with power-
driven floats or by hand floating if area is small or inaccessible to power-driven floats. 
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2. Repeat float passes and restraightening until surface is left with a uniform, smooth, 
granular texture and complies with ACI 117 tolerances for conventional concrete. 

3. Apply float finish to surfaces indicated to receive trowel finish and to be covered with 
fluid-applied or sheet waterproofing, built-up or membrane roofing, or sand-bed terrazzo 
. 

D. Trowel Finish: 

1. After applying float finish, apply first troweling and consolidate concrete by hand or 
power-driven trowel. 

2. Continue troweling passes and restraighten until surface is free of trowel marks and 
uniform in texture and appearance. 

3. Grind smooth any surface defects that would telegraph through applied coatings or floor 
coverings. 

4. Do not add water to concrete surface. 
5. Do not apply hard-troweled finish to concrete, which has a total air content greater than 

3 percent. 
6. Apply a trowel finish to surfaces indicated exposed to view or to be covered with resilient 

flooring, carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another 
thin-film-finish coating system . 

7. Finish surfaces to the following tolerances, in accordance with ASTM E1155, for a 
randomly trafficked floor surface: 
a. Slabs on Ground: 

1) Finish and measure surface so gap at any point between concrete surface 
and an unleveled, freestanding, 10-ft.- long straightedge resting on two high 
spots and placed anywhere on the surface does not exceed 1/8 inch . 

b. Suspended Slabs: 
1) Finish and measure surface so gap at any point between concrete surface 

and an unleveled, freestanding, 10-ft.- long straightedge resting on two high 
spots and placed anywhere on the surface does not exceed 1/8 inch . 

E. Trowel and Fine-Broom Finish: Apply a first trowel finish to surfaces indicated on Drawings 
where ceramic or quarry tile is to be installed by either thickset or thinset method. While 
concrete is still plastic, slightly scarify surface with a fine broom perpendicular to main traffic 
route. 

1. Coordinate required final finish with Architect before application. 
2. Comply with flatness and levelness tolerances for trowel-finished floor surfaces. 

F. Broom Finish: Apply a broom finish to exterior concrete platforms, steps, ramps, and locations 
indicated on Drawings. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with 
fiber-bristle broom perpendicular to main traffic route. 

2. Coordinate required final finish with Architect before application. 

G. Slip-Resistive Finish: Before final floating, apply slip-resistive aggregate aluminum granule finish 
to concrete stair treads, platforms, ramps as indicated on Drawings 
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1. Apply in accordance with manufacturer's written instructions and as follows: 
a. Uniformly spread 25 lb/100 sq. ft. of dampened slip-resistive aggregate aluminum 

granules over surface in one or two applications. 
b. Tamp aggregate flush with surface, but do not force below surface. 
c. After broadcasting and tamping, apply float or trowel finish. 
d. After curing, lightly work surface with a steel wire brush or an abrasive stone and 

water to expose slip-resistive aggregate aluminum granules. 

3.9 INSTALLATION OF MISCELLANEOUS CONCRETE ITEMS 

A. Filling In: 

1. Fill in holes and openings left in concrete structures after Work of other trades is in place 
unless otherwise indicated. 

2. Mix, place, and cure concrete, as specified, to blend with in-place construction. 
3. Provide other miscellaneous concrete filling indicated or required to complete the Work. 

B. Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still green 
and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and 
terminations slightly rounded. 

C. Equipment Bases and Foundations: 

1. Coordinate sizes and locations of concrete bases with actual equipment provided. 
2. Construct concrete bases 8 inches high unless otherwise indicated on Drawings, and 

extend base not less than 6 inches in each direction beyond the maximum dimensions of 
supported equipment unless otherwise indicated on Drawings, or unless required for 
seismic anchor support. 

3. Minimum Compressive Strength: 4500 psi at 28 days. 
4. Install dowel rods to connect concrete base to concrete floor. Unless otherwise indicated, 

install dowel rods on 18-inch centers around the full perimeter of concrete base. 
5. For supported equipment, install epoxy-coated anchor bolts that extend through 

concrete base and anchor into structural concrete substrate. 
6. Prior to pouring concrete, place and secure anchorage devices. 

a. Use setting drawings, templates, diagrams, instructions, and directions furnished 
with items to be embedded. 

b. Cast anchor-bolt insert into bases. 
c. Install anchor bolts to elevations required for proper attachment to supported 

equipment. 

D. Steel Pan Stairs: Provide concrete fill for steel pan stair treads, landings, and associated items. 

1. Cast-in inserts and accessories, as shown on Drawings. 
2. Screed, tamp, and trowel finish concrete surfaces. 
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3.10 CONCRETE CURING 

A. Protect freshly placed concrete from premature drying and excessive cold or hot temperatures. 

1. Comply with ACI 301 and ACI 306.1 for cold weather protection during curing. 
2. Comply with ACI 301 and ACI 305.1 for hot-weather protection during curing. 
3. Maintain moisture loss no more than 0.2 lb/sq. ft. x h before and during finishing 

operations. 

B. Curing Formed Surfaces: Comply with ACI 308.1 as follows: 

1. Cure formed concrete surfaces, including underside of beams, supported slabs, and other 
similar surfaces. 

2. Cure concrete containing color pigments in accordance with color pigment 
manufacturer's instructions. 

3. If forms remain during curing period, moist cure after loosening forms. 
4. If removing forms before end of curing period, continue curing for remainder of curing 

period, as follows: 
a. Continuous Fogging: Maintain standing water on concrete surface until final setting 

of concrete. 
b. Continuous Sprinkling: Maintain concrete surface continuously wet. 
c. Absorptive Cover: Pre-dampen absorptive material before application; apply 

additional water to absorptive material to maintain concrete surface continuously 
wet. 

d. Water-Retention Sheeting Materials: Cover exposed concrete surfaces with 
sheeting material, taping, or lapping seams. 

e. Membrane-Forming Curing Compound: Apply uniformly in continuous operation 
by power spray or roller in accordance with manufacturer's written instructions. 
1) Recoat areas subject to heavy rainfall within three hours after initial 

application. 
2) Maintain continuity of coating and repair damage during curing period. 

C. Curing Unformed Surfaces: Comply with ACI 308.1 as follows: 

1. Begin curing immediately after finishing concrete. 
2. Interior Concrete Floors: 

a. Floors to Receive Floor Coverings Specified in Other Sections: Contractor has option 
of the following: 
1) Absorptive Cover: As soon as concrete has sufficient set to permit 

application without marring concrete surface, install prewetted absorptive 
cover over entire area of floor. 
a) Lap edges and ends of absorptive cover not less than 12-inches. 
b) Maintain absorptive cover water saturated, and in place, for duration 

of curing period, but not less than seven days. 
2) Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-

retaining cover for curing concrete, placed in widest practicable width, with 
sides and ends lapped at least 12 inches, and sealed by waterproof tape or 
adhesive. 
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a) Immediately repair any holes or tears during curing period, using 
cover material and waterproof tape. 

b) Cure for not less than seven days. 
3) Ponding or Continuous Sprinkling of Water: Maintain concrete surfaces 

continuously wet for not less than seven days, utilizing one, or a combination 
of, the following: 
a) Water. 
b) Continuous water-fog spray. 

b. Floors to Receive Penetrating Liquid Floor Treatments: Contractor has option of the 
following: 
1) Absorptive Cover: As soon as concrete has sufficient set to permit 

application without marring concrete surface, install prewetted absorptive 
cover over entire area of floor. 
a) Lap edges and ends of absorptive cover not less than 12 inches. 
b) Maintain absorptive cover water saturated, and in place, for duration 

of curing period, but not less than seven days. 
2) Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-

retaining cover for curing concrete, placed in widest practicable width, with 
sides and ends lapped at least 12 inches, and sealed by waterproof tape or 
adhesive. 
a) Immediately repair any holes or tears during curing period, using 

cover material and waterproof tape. 
b) Cure for not less than seven days. 

3) Ponding or Continuous Sprinkling of Water: Maintain concrete surfaces 
continuously wet for not less than seven days, utilizing one, or a combination 
of, the following: 
a) Water. 
b) Continuous water-fog spray. 

c. Floors to Receive Polished Finish: Contractor has option of the following: 
1) Absorptive Cover: As soon as concrete has sufficient set to permit 

application without marring concrete surface, install prewetted absorptive 
cover over entire area of floor. 
a) Lap edges and ends of absorptive cover not less than 12 inches. 
b) Maintain absorptive cover water saturated, and in place, for duration 

of curing period, but not less than seven days. 
2) Ponding or Continuous Sprinkling of Water: Maintain concrete surfaces 

continuously wet for not less than seven days, utilizing one, or a combination 
of, the following: 
a) Water. 
b) Continuous water-fog spray. 

d. Floors to Receive Chemical Stain: 
1) As soon as concrete has sufficient set to permit application without marring 

concrete surface, install curing paper over entire area of floor. 
2) Install curing paper square to building lines, without wrinkles, and in a single 

length without end joints. 
3) Butt sides of curing paper tight; do not overlap sides of curing paper. 
4) Leave curing paper in place for duration of curing period, but not less than 

28 days. 
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e. Floors to Receive Urethane Flooring: 
1) As soon as concrete has sufficient set to permit application without marring 

concrete surface, install prewetted absorptive cover over entire area of 
floor. 

2) Rewet absorptive cover, and cover immediately with polyethylene moisture-
retaining cover with edges lapped 6 inches and sealed in place. 

3) Secure polyethylene moisture-retaining cover in place to prohibit air from 
circulating under polyethylene moisture-retaining cover. 

4) Leave absorptive cover and polyethylene moisture-retaining cover in place 
for duration of curing period, but not less than 28 days. 

f. Floors to Receive Curing Compound: 
1) Apply uniformly in continuous operation by power spray or roller in 

accordance with manufacturer's written instructions. 
2) Recoat areas subjected to heavy rainfall within three hours after initial 

application. 
3) Maintain continuity of coating, and repair damage during curing period. 
4) Removal: After curing period has elapsed, remove curing compound without 

damaging concrete surfaces by method recommended by curing compound 
manufacturer  unless manufacturer certifies curing compound does not 
interfere with bonding of floor covering used on Project. 

g. Floors to Receive Curing and Sealing Compound: 
1) Apply uniformly to floors and slabs indicated in a continuous operation by 

power spray or roller in accordance with manufacturer's written 
instructions. 

2) Recoat areas subjected to heavy rainfall within three hours after initial 
application. 

3) Repeat process 24 hours later, and apply a second coat. Maintain continuity 
of coating, and repair damage during curing period. 

3.11 TOLERANCES 

A. Conform to ACI 117. 

3.12 APPLICATION OF LIQUID FLOOR TREATMENTS 

A. Penetrating Liquid Floor Treatment: Prepare, apply, and finish penetrating liquid floor treatment 
in accordance with manufacturer's written instructions. 

1. Remove curing compounds, sealers, oil, dirt, laitance, and other contaminants and 
complete surface repairs. 

2. Do not apply to concrete that is less than 14 days' old or as required by manufacturer's 
written instructions. 

3. Apply liquid until surface is saturated, scrubbing into surface until a gel forms; rewet; and 
repeat brooming or scrubbing. 

4. Rinse with water; remove excess material until surface is dry. 
5. Apply a second coat in a similar manner if surface is rough or porous. 
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B. Sealing Coat: Uniformly apply a continuous sealing coat of curing and sealing compound to 
hardened concrete by power spray or roller in accordance with manufacturer's written 
instructions. 

3.13 JOINT FILLING 

A. Prepare, clean, and install joint filler in accordance with manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least six month(s). 
2. Do not fill joints until construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact 
faces of joints clean and dry. 

C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches deep in formed joints. 

D. Overfill joint, and trim joint filler flush with top of joint after hardening. 

3.14 CONCRETE SURFACE REPAIRS 

A. Defective Concrete: 

1. Repair and patch defective areas when approved by Architect. 
2. Remove and replace concrete that cannot be repaired and patched to Architect's 

approval. 

B. Patching Mortar: Mix dry-pack patching mortar, consisting of 1 part portland cement to 2-1/2 
parts fine aggregate passing a No. 16 sieve, using only enough water for handling and placing. 

C. Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks, 
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and 
stains and other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 
1/2 inch in any dimension to solid concrete. 
a. Limit cut depth to 3/4 inch. 
b. Make edges of cuts perpendicular to concrete surface. 
c. Clean, dampen with water, and brush-coat holes and voids with bonding agent. 
d. Fill and compact with patching mortar before bonding agent has dried. 
e. Fill form-tie voids with patching mortar or cone plugs secured in place with bonding 

agent. 
2. Repair defects on surfaces exposed to view by blending white portland cement and 

standard portland cement, so that, when dry, patching mortar matches surrounding 
color. 
a. Patch a test area at inconspicuous locations to verify mixture and color match 

before proceeding with patching. 
b. Compact mortar in place and strike off slightly higher than surrounding surface. 
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3. Repair defects on concealed formed surfaces that will affect concrete's durability and 
structural performance as determined by Architect. 

D. Repairing Unformed Surfaces: 

1. Test unformed surfaces, such as floors and slabs, for finish, and verify surface tolerances 
specified for each surface. 
a. Correct low and high areas. 
b. Test surfaces sloped to drain for trueness of slope and smoothness; use a sloped 

template. 
2. Repair finished surfaces containing surface defects, including spalls, popouts, 

honeycombs, rock pockets, crazing, and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of 
width, and other objectionable conditions. 

3. After concrete has cured at least 14 days, correct high areas by grinding. 
4. Correct localized low areas during, or immediately after, completing surface-finishing 

operations by cutting out low areas and replacing with patching mortar. 
a. Finish repaired areas to blend into adjacent concrete. 

5. Correct other low areas scheduled to receive floor coverings with a repair underlayment. 
a. Prepare, mix, and apply repair underlayment and primer in accordance with 

manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

b. Feather edges to match adjacent floor elevations. 
6. Correct other low areas scheduled to remain exposed with repair topping. 

a. Cut out low areas to ensure a minimum repair topping depth of 1/4 inch to match 
adjacent floor elevations. 

b. Prepare, mix, and apply repair topping and primer in accordance with 
manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

7. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, 
by cutting out and replacing with fresh concrete. 
a. Remove defective areas with clean, square cuts, and expose steel reinforcement 

with at least a 3/4-inch clearance all around. 
b. Dampen concrete surfaces in contact with patching concrete and apply bonding 

agent. 
c. Mix patching concrete of same materials and mixture as original concrete, except 

without coarse aggregate. 
d. Place, compact, and finish to blend with adjacent finished concrete. 
e. Cure in same manner as adjacent concrete. 

8. Repair random cracks and single holes 1 inch or less in diameter with patching mortar. 
a. Groove top of cracks and cut out holes to sound concrete, and clean off dust, dirt, 

and loose particles. 
b. Dampen cleaned concrete surfaces and apply bonding agent. 
c. Place patching mortar before bonding agent has dried. 
d. Compact patching mortar and finish to match adjacent concrete. 
e. Keep patched area continuously moist for at least 72 hours. 
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E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

F. Repair materials and installation not specified above may be used, subject to Architect's 
approval. 

3.15 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a special inspector to perform field tests and inspections 
and prepare testing and inspection reports. 

B. Batch Tickets: For each load delivered, submit three copies of batch delivery ticket to testing 
agency, indicating quantity, mix identification, admixtures, design strength, aggregate size, 
design air content, design slump at time of batching, and amount of water that can be added at 
Project site. 

C. Inspections: Perform inspections in accordance with the Statement of Special Inspections and 
the following: 

1. Headed bolts and studs. 
2. Verification of use of required design mixture. 
3. Concrete placement, including conveying and depositing. 
4. Curing procedures and maintenance of curing temperature. 
5. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 
6. Batch Plant Inspections: On a random basis, as determined by Architect. 

D. Concrete Tests: Testing of composite samples of fresh concrete obtained in accordance with 
ASTM C 172/C 172M shall be performed in accordance with the Statement of Special Inspections 
and the following requirements: 

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 50 

cu. yd. or fraction thereof. 
a. When frequency of testing provides fewer than five compressive-strength tests for 

each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

2. Slump: ASTM C143/C143M: 
a. One test at point of placement for each composite sample, but not less than one 

test for each day's pour of each concrete mixture. 
b. Perform additional tests when concrete consistency appears to change. 

3. Slump Flow: ASTM C1611/C1611M: 
a. One test at point of placement for each composite sample, but not less than one 

test for each day's pour of each concrete mixture. 
b. Perform additional tests when concrete consistency appears to change. 

4. Air Content: ASTM C231/C231M pressure method, for normal-weight concrete; 
ASTM C173/C173M volumetric method, for structural lightweight concrete. 
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a. One test for each composite sample, but not less than one test for each day's pour 
of each concrete mixture. 

5. Concrete Temperature: ASTM C1064/C1064M: 
a. One test hourly when air temperature is 40 deg F and below or 80 deg F and above, 

and one test for each composite sample. 
6. Unit Weight: ASTM C567/C567M fresh unit weight of structural lightweight concrete. 

a. One test for each composite sample, but not less than one test for each day's pour 
of each concrete mixture. 

7. Compression Test Specimens: ASTM C31/C31M: 
a. Cast and laboratory cure two sets of two 6-inch by 12-inch or 4-inch by 8-inch 

cylinder specimens for each composite sample. 
b. Cast, initial cure, and field cure two sets of two standard cylinder specimens for 

each composite sample. 
8. Compressive-Strength Tests: ASTM C39/C39M. 

a. Test one set of two laboratory-cured specimens at seven days and one set of two 
specimens at 28 days. 

b. Test one set of two field-cured specimens at seven days and one set of two 
specimens at 28 days. 

c. A compressive-strength test shall be the average compressive strength from a set 
of two specimens obtained from same composite sample and tested at age 
indicated. 

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective procedures 
for protecting and curing in-place concrete. 

10. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive 
strength, and no compressive-strength test value falls below specified compressive 
strength by more than 500 psi if specified compressive strength is 5000 psi, or no 
compressive strength test value is less than 10 percent of specified compressive strength 
if specified compressive strength is greater than 5000 psi. 

11. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

12. Additional Tests: 
a. Testing and inspecting agency shall make additional tests of concrete when test 

results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect. 

b. Testing and inspecting agency may conduct tests to determine adequacy of 
concrete by cored cylinders complying with ASTM C42/C42M or by other methods 
as directed by Architect. 
1) Acceptance criteria for concrete strength shall be in accordance with 

ACI 301 section 1.6.6.3. 
13. Additional testing and inspecting, at Contractor's expense, will be performed to 

determine compliance of replaced or additional work with specified requirements. 
14. Correct deficiencies in the Work that test reports and inspections indicate do not comply 

with the Contract Documents. 
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E. Measure floor and slab flatness and levelness in accordance with ASTM E1155 within 48 hours 
of completion of floor finishing and promptly report test results to Architect. 

3.16 PROTECTION 

A. Protect concrete surfaces as follows: 

1. Protect from petroleum stains. 
2. Diaper hydraulic equipment used over concrete surfaces. 
3. Prohibit vehicles from interior concrete slabs. 
4. Prohibit use of pipe-cutting machinery over concrete surfaces. 
5. Prohibit placement of steel items on concrete surfaces. 
6. Prohibit use of acids or acidic detergents over concrete surfaces. 
7. Protect liquid floor treatment from damage and wear during the remainder of 

construction period. Use protective methods and materials, including temporary 
covering, recommended in writing by liquid floor treatment installer. 

8. Protect concrete surfaces scheduled to receive surface hardener or polished concrete 
finish using Floor Slab Protective Covering. 

END OF SECTION 033000
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SECTION 042200 - CONCRETE UNIT MASONRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Concrete masonry units. 
2. Decorative concrete masonry units. 
3. Steel reinforcing bars. 

1.2 DEFINITIONS 

A. CMU(s): Concrete masonry unit(s). 

B. Reinforced Masonry: Masonry containing reinforcing steel in grouted cells. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For reinforcing steel. Detail bending, lap lengths, and placement of unit masonry 
reinforcing bars. Comply with ACI 315. 

C. Samples: For each type and color of the following: 

1.  Exposed Decorative CMUs. 
2.  colored-aggregate mortar. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For each type and size of product. For masonry units, include data on 
material properties material test reports substantiating compliance with requirements. 

B. Mix Designs: For each type of mortar  and grout. Include description of type and proportions of 
ingredients. 

1. Include test reports for mortar mixes required to comply with property specification. Test 
according to ASTM C109/C109M for compressive strength, ASTM C1506 for water 
retention, and ASTM C91/C91M for air content. 

2. Include test reports, according to ASTM C1019, for grout mixes required to comply with 
compressive strength requirement. 
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1.5 FIELD CONDITIONS 

A. Cold-Weather Requirements: Do not use frozen materials or materials mixed or coated with ice 
or frost. Do not build on frozen substrates. Remove and replace unit masonry damaged by frost 
or by freezing conditions. Comply with cold-weather construction requirements contained in 
TMS 602/ACI 530.1/ASCE 6. 

B. Hot-Weather Requirements: Comply with hot-weather construction requirements contained in 
TMS 602/ACI 530.1/ASCE 6. 

PART 2 - PRODUCTS 

2.1 UNIT MASONRY, GENERAL 

A. Masonry Standard: Comply with TMS 602/ACI 530.1/ASCE 6, except as modified by 
requirements in the Contract Documents. 

B. Defective Units: Referenced masonry unit standards may allow a certain percentage of units to 
contain chips, cracks, or other defects exceeding limits stated. Do not use units where such 
defects are exposed in the completed Work. 

C. Fire-Resistance Ratings: Comply with requirements for fire-resistance-rated assembly designs 
indicated. 

1. Where fire-resistance-rated construction is indicated, units shall be listed and labeled by 
a qualified testing agency acceptable to authorities having jurisdiction. 

2.2 CONCRETE MASONRY UNITS 

A. Shapes: Provide shapes indicated and as follows, with exposed surfaces matching exposed faces 
of adjacent units unless otherwise indicated. 

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers, 
bonding, and other special conditions. 

B. CMUs: ASTM C90. 

1. Density Classification: Normal weight . 

C. Decorative CMUs: ASTM C90. 

1. Density Classification: Normal weight. 
2. Pattern and Texture: 

a. Standard pattern, split-face finish. 
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2.3 CONCRETE LINTELS 

A. Concrete Lintels: ASTM C1623, matching CMUs in color, texture, and density classification; and 
with reinforcing bars indicated.  Provide lintels with net-area compressive strength not less than 
that of CMUs. 

2.4 MORTAR AND GROUT MATERIALS 

A. Portland Cement: ASTM C150/C150M, Type I or II, except Type III may be used for cold-weather 
construction. Provide natural color or white cement as required to produce mortar color 
indicated. 

B. Hydrated Lime: ASTM C207, Type S. 

C. Portland Cement-Lime Mix: Packaged blend of portland cement and hydrated lime containing 
no other ingredients. 

D. Aggregate for Mortar: ASTM C144. 

1. White-Mortar Aggregates: Natural white sand or crushed white stone. 
2. Colored-Mortar Aggregates: Natural sand or crushed stone of color necessary to produce 

required mortar color. 

E. Aggregate for Grout: ASTM C404. 

F. Water: Potable. 

2.5 REINFORCEMENT 

A. Uncoated-Steel Reinforcing Bars: ASTM A615/A615M or ASTM A996/A996M, Grade 60. 

B. Reinforcing Bar Positioners: Wire units designed to fit into mortar bed joints spanning masonry 
unit cells and to hold reinforcing bars in center of cells. Units are formed from 0.148-inch steel 
wire, hot-dip galvanized after fabrication. Provide units designed for number of bars indicated. 

C. Masonry-Joint Reinforcement, General: ASTM A951/A951M. 

1. Interior Walls: Hot-dip galvanized, carbon steel. 
2. Exterior Walls: Hot-dip galvanized carbon steel. 
3. Wire Size for Side Rods: 0.148-inch diameter. 
4. Wire Size for Cross Rods: 0.148-inch diameter. 
5. Spacing of Cross Rods: Not more than 16 inches o.c. 
6. Provide in lengths of not less than 10 feet , with prefabricated corner and tee units. 
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2.6 TIES AND ANCHORS 

A. Materials: Provide ties and anchors specified in this article that are made from materials that 
comply with the following unless otherwise indicated: 

1. Hot-Dip Galvanized, Carbon-Steel Wire: ASTM A82/A82M, with ASTM A153/A153M, 
Class B-2 coating. 

2. Steel Sheet, Galvanized after Fabrication: ASTM A1008/A1008M, Commercial Steel, with 
ASTM A153/A153M, Class B coating. 

3. Steel Plates, Shapes, and Bars: ASTM A36/A36M. 

B. Adjustable Anchors for Connecting to Structural Steel Framing: Provide anchors that allow 
vertical or horizontal adjustment but resist tension and compression forces perpendicular to 
plane of wall. 

1. Anchor Section for Welding to Steel Frame: Crimped 1/4-inch- diameter, hot-dip 
galvanized-steel wire. 

2. Tie Section: Triangular-shaped wire tie made from 0.187-inch- diameter, hot-dip 
galvanized-steel wire. 

C. Adjustable Anchors for Connecting to Concrete: Provide anchors that allow vertical or horizontal 
adjustment but resist tension and compression forces perpendicular to plane of wall. 

1. Connector Section: Dovetail tabs for inserting into dovetail slots in concrete and attached 
to tie section; formed from 0.060-inch- thick steel sheet, galvanized after fabrication . 

2. Tie Section: Triangular-shaped wire tie made from 0.187-inch- diameter, hot-dip 
galvanized-steel wire. 

D. Partition Top Anchors: 0.105-inch- thick metal plate with a 3/8-inch- diameter metal rod 6 inches 
long welded to plate and with closed-end plastic tube fitted over rod that allows rod to move in 
and out of tube. Fabricate from steel, hot-dip galvanized after fabrication. 

E. Rigid Anchors: Fabricate from steel bars 1-1/2 inches wide by 1/4 inch thick by 24 inches long, 
with ends turned up 2 inches or with cross pins unless otherwise indicated. 

1. Corrosion Protection: Hot-dip galvanized to comply with ASTM A153/A153M . 

2.7 EMBEDDED FLASHING MATERIALS 

A. Metal Flashing: Provide metal flashing complying with SMACNA's "Architectural Sheet Metal 
Manual" and as follows: 

1. Stainless Steel: ASTM A240/A240M or ASTM A666, Type 304, 0.016 inch thick. 
2. Copper: ASTM B370, Temper H00, cold-rolled copper sheet, 16-oz./sq. ft. weight or 

0.0216 inch thick or ASTM B370, Temper H01, high-yield copper sheet, 12-oz./sq. ft. 
weight or 0.0162 inch thick. 

3. Fabricate continuous flashings in sections 96 inches long minimum, but not exceeding 12 

feet. Provide splice plates at joints of formed, smooth metal flashing. 
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4. Fabricate metal expansion-joint strips from stainless steel copper to shapes indicated. 

B. Single-Wythe CMU Flashing System: System of CMU cell flashing pans and interlocking CMU web 
covers made from UV-resistant, high-density polyethylene. Cell flashing pans have integral weep 
spouts designed to be built into mortar bed joints and that extend into the cell to prevent 
clogging with mortar. 

C. Solder and Sealants for Sheet Metal Flashings: As specified in Section 076200 "Sheet Metal 
Flashing and Trim." 

D. Adhesives, Primers, and Seam Tapes for Flashings: Flashing manufacturer's standard products 
or products recommended by flashing manufacturer for bonding flashing sheets to each other 
and to substrates. 

2.8 MISCELLANEOUS MASONRY ACCESSORIES 

A. Compressible Filler: Premolded filler strips complying with ASTM D1056, Grade 2A1; 
compressible up to 35 percent; of width and thickness indicated; formulated from neoprene . 

B. Preformed Control-Joint Gaskets: Made from styrene-butadiene-rubber compound, complying 
with ASTM D2000, Designation M2AA-805 or PVC, complying with ASTM D2287, Type PVC-
65406 and designed to fit standard sash block and to maintain lateral stability in masonry wall; 
size and configuration as indicated. 

C. Bond-Breaker Strips: Asphalt-saturated felt complying with ASTM D226/D226M, Type I (No. 15 
asphalt felt). 

2.9 MASONRY-CELL FILL 

A. Loose-Fill Insulation: Perlite complying with ASTM C549, Type II (surface treated for water 
repellency and limited moisture absorption) or Type IV (surface treated for water repellency and 
to limit dust generation). 

B. Lightweight-Aggregate Fill: ASTM C331/C331M. 

2.10 MORTAR AND GROUT MIXES 

A. General: Do not use admixtures, including pigments, air-entraining agents, accelerators, 
retarders, water-repellent agents, antifreeze compounds, or other admixtures unless otherwise 
indicated. 

1. Do not use calcium chloride in mortar or grout. 
2. Use portland cement-lime mortar unless otherwise indicated. 
3. For exterior masonry, use portland cement-lime mortar. 
4. For reinforced masonry, use portland cement-lime mortar. 
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5. Add cold-weather admixture (if used) at same rate for all mortar that will be exposed to 
view, regardless of weather conditions, to ensure that mortar color is consistent. 

B. Preblended, Dry Mortar Mix: Furnish dry mortar ingredients in form of a preblended mix. 
Measure quantities by weight to ensure accurate proportions, and thoroughly blend ingredients 
before delivering to Project site. 

C. Mortar for Unit Masonry: Comply with ASTM C270, Proportion Specification. Provide the 
following types of mortar for applications stated unless another type is indicated. 

1. For masonry below grade or in contact with earth, use Type M . 
2. For reinforced masonry, use Type S . 
3. For mortar parge coats, use Type S . 
4. For exterior, above-grade, load-bearing and nonload-bearing walls and parapet walls; for 

interior load-bearing walls; for interior nonload-bearing partitions; and for other 
applications where another type is not indicated, use Type N. 

5. For interior nonload-bearing partitions, Type O may be used instead of Type N. 

D. Colored-Aggregate Mortar: Produce required mortar color by using colored aggregates and 
natural color or white cement as necessary to produce required mortar color. 

1. Application: Use colored-aggregate mortar for exposed mortar joints with the following 
units: 
a. Decorative CMUs. 
b. Pre-faced CMUs. 

E. Grout for Unit Masonry: Comply with ASTM C476. 

1. Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that will 
comply with TMS 602/ACI 530.1/ASCE 6 for dimensions of grout spaces and pour height. 

2. Proportion grout in accordance with ASTM C476, Table 1 . 
3. Provide grout with a slump of 8 to 11 inches as measured according to 

ASTM C143/C143M. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Use full-size units without cutting if possible. If cutting is required to provide a continuous 
pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp, 
unchipped edges. Allow units to dry before laying unless wetting of units is specified. Install cut 
units with cut surfaces and, where possible, cut edges concealed. 

3.2 TOLERANCES 

A. Dimensions and Locations of Elements: 
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1. For dimensions in cross section or elevation, do not vary by more than plus 1/2 inch or 
minus 1/4 inch. 

2. For location of elements in plan, do not vary from that indicated by more than plus or 
minus 1/2 inch. 

3. For location of elements in elevation, do not vary from that indicated by more than plus 
or minus 1/4 inch in a story height or 1/2 inch total. 

B. Lines and Levels: 

1. For bed joints and top surfaces of bearing walls, do not vary from level by more than 1/4 

inch in 10 feet, or 1/2-inch maximum. 
2. For conspicuous horizontal lines, such as lintels, sills, parapets, and reveals, do not vary 

from level by more than 1/8 inch in 10 feet, 1/4 inch in 20 feet, or 1/2-inch maximum. 
3. For vertical lines and surfaces, do not vary from plumb by more than 1/4 inch in 10 feet, 

3/8 inch in 20 feet, or 1/2-inch maximum. 
4. For conspicuous vertical lines, such as external corners, door jambs, reveals, and 

expansion and control joints, do not vary from plumb by more than 1/8 inch in 10 feet, 
1/4 inch in 20 feet, or 1/2-inch maximum. 

5. For lines and surfaces, do not vary from straight by more than 1/4 inch in 10 feet, 3/8 inch 

in 20 feet, or 1/2-inch maximum. 

C. Joints: 

1. For bed joints, do not vary from thickness indicated by more than plus or minus 1/8 inch, 
with a maximum thickness limited to 1/2 inch. 

2. For head and collar joints, do not vary from thickness indicated by more than plus 3/8 inch 
or minus 1/4 inch. 

3. For exposed head joints, do not vary from thickness indicated by more than plus or minus 
1/8 inch. 

3.3 LAYING MASONRY WALLS 

A. Lay out walls in advance for accurate spacing of surface bond patterns with uniform joint 
thicknesses and for accurate location of openings, movement-type joints, returns, and offsets. 
Avoid using less-than-half-size units, particularly at corners, jambs, and, where possible, at other 
locations. 

B. Bond Pattern for Exposed Masonry: Unless otherwise indicated, lay exposed masonry in running 
bond; do not use units with less-than-nominal 4-inch horizontal face dimensions at corners or 
jambs. 

C. Built-in Work: As construction progresses, build in items specified in this and other Sections. Fill 
in solidly with masonry around built-in items. 

D. Fill space between steel frames and masonry solidly with mortar unless otherwise indicated. 

E. Where built-in items are to be embedded in cores of hollow masonry units, place a layer of metal 
lath, wire mesh, or plastic mesh in the joint below, and rod mortar or grout into core. 
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F. Fill cores in hollow CMUs with grout 24 inches under bearing plates, beams, lintels, posts, and 
similar items unless otherwise indicated. 

3.4 MORTAR BEDDING AND JOINTING 

A. Lay hollow CMUs as follows: 

1. Bed face shells in mortar and make head joints of depth equal to bed joints. 
2. Bed webs in mortar in all courses of piers, columns, and pilasters. 
3. Bed webs in mortar in grouted masonry, including starting course on footings. 
4. Fully bed entire units, including areas under cells, at starting course on footings where 

cells are not grouted. 

B. Lay solid CMUs with completely filled bed and head joints; butter ends with sufficient mortar to 
fill head joints and shove into place. Do not deeply furrow bed joints or slush head joints. 

C. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint 
thickness unless otherwise indicated. 

D. Cut joints flush for masonry walls to receive plaster or other direct-applied finishes (other than 
paint) unless otherwise indicated. 

3.5 MASONRY-CELL FILL 

A. Pour loose-fill insulation lightweight-aggregate fill into cavities to fill void spaces. Maintain 
inspection ports to show presence of fill at extremities of each pour area. Close the ports after 
filling has been confirmed. Limit the fall of fill to one story high, but not more than 20 feet. 

B. Install molded-polystyrene insulation units into masonry unit cells before laying units. 

3.6 MASONRY-JOINT REINFORCEMENT 

A. General: Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 

inch on exterior side of walls, 1/2 inch elsewhere. Lap reinforcement a minimum of 6 inches. 

1. Space reinforcement not more than 16 inches o.c. 
2. Space reinforcement not more than 8 inches o.c. in foundation walls and parapet walls. 
3. Provide reinforcement not more than 8 inches above and below wall openings and 

extending 12 inches beyond openings  in addition to continuous reinforcement. 

B. Interrupt joint reinforcement at control and expansion joints unless otherwise indicated. 

C. Provide continuity at wall intersections by using prefabricated T-shaped units. 

D. Provide continuity at corners by using prefabricated L-shaped units. 
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3.7 ANCHORING MASONRY TO STRUCTURAL STEEL AND CONCRETE 

A. Anchor masonry to structural steel and concrete, where masonry abuts or faces structural steel 
or concrete, to comply with the following: 

1. Provide an open space not less than 1/2 inch wide between masonry and structural steel 
or concrete unless otherwise indicated. Keep open space free of mortar and other rigid 
materials. 

2. Anchor masonry with anchors embedded in masonry joints and attached to structure. 
3. Space anchors as indicated, but not more than 24 inches o.c. vertically and 36 inches o.c. 

horizontally. 

3.8 FLASHING 

A. General: Install embedded flashing at ledges and other obstructions to downward flow of water 
in wall where indicated. 

B. Install flashing as follows unless otherwise indicated: 

1. Prepare masonry surfaces so they are smooth and free from projections that could 
puncture flashing. Where flashing is within mortar joint, place through-wall flashing on 
sloping bed of mortar and cover with mortar. Before covering with mortar, seal 
penetrations in flashing with adhesive, sealant, or tape  as recommended by flashing 
manufacturer. 

2. At lintels, extend flashing a minimum of 6 inches into masonry at each end. At heads and 
sills, extend flashing 6 inches at ends and turn up not less than 2 inches to form end dams. 

C. Install single-wythe CMU flashing system in bed joints of CMU walls where indicated to comply 
with manufacturer's written instructions. Install CMU cell pans with upturned edges located 
below face shells and webs of CMUs above and with weep spouts aligned with face of wall. 
Install CMU web covers so that they cover upturned edges of CMU cell pans at CMU webs and 
extend from face shell to face shell. 

3.9 REINFORCED UNIT MASONRY 

A. Temporary Formwork and Shores: Construct formwork and shores as needed to support 
reinforced masonry elements during construction. 

1. Construct formwork to provide shape, line, and dimensions of completed masonry as 
indicated. Make forms sufficiently tight to prevent leakage of mortar and grout. Brace, 
tie, and support forms to maintain position and shape during construction and curing of 
reinforced masonry. 

2. Do not remove forms and shores until reinforced masonry members have hardened 
sufficiently to carry their own weight and that of other loads that may be placed on them 
during construction. 

B. Placing Reinforcement: Comply with requirements in TMS 602/ACI 530.1/ASCE 6. 
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C. Grouting: Do not place grout until entire height of masonry to be grouted has attained enough 
strength to resist grout pressure. 

1. Comply with requirements in TMS 602/ACI 530.1/ASCE 6 for cleanouts and for grout 
placement, including minimum grout space and maximum pour height. 

2. Limit height of vertical grout pours to not more than 60 inches . 

3.10 FIELD QUALITY CONTROL 

A. Testing and Inspecting: Owner will engage special inspectors to perform tests and inspections 
and prepare reports. Allow inspectors access to scaffolding and work areas as needed to 
perform tests and inspections. Retesting of materials that fail to comply with specified 
requirements shall be done at Contractor's expense. 

B. Inspections: Special inspections according to Level B in TMS 402/ACI 530/ASCE 5. 

1. Begin masonry construction only after inspectors have verified proportions of site-
prepared mortar. 

2. Place grout only after inspectors have verified compliance of grout spaces and of grades, 
sizes, and locations of reinforcement. 

3. Place grout only after inspectors have verified proportions of site-prepared grout. 

C. Testing Prior to Construction: One set of tests. 

D. Testing Frequency: One set of tests for each 5000 sq. ft. of wall area or portion thereof. 

E. Concrete Masonry Unit Test: For each type of unit provided, according to ASTM C140 for 
compressive strength. 

F. Mortar Aggregate Ratio Test (Proportion Specification): For each mix provided, according to 
ASTM C780. 

G. Mortar Test (Property Specification): For each mix provided, according to ASTM C780. Test 
mortar for mortar air content and compressive strength. 

H. Grout Test (Compressive Strength): For each mix provided, according to ASTM C1019. 

3.11 PARGING 

A. Parge exterior faces of below-grade masonry walls, where indicated, in two uniform coats to a 
total thickness of 3/4 inch. Dampen wall before applying first coat, and scarify first coat to ensure 
full bond to subsequent coat. 

B. Use a steel-trowel finish to produce a smooth, flat, dense surface with a maximum surface 
variation of 1/8 inch per foot. Form a wash at top of parging and a cove at bottom. 

C. Damp-cure parging for at least 24 hours and protect parging until cured. 
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3.12 REPAIRING, POINTING, AND CLEANING 

A. In-Progress Cleaning: Clean unit masonry as work progresses by dry brushing to remove mortar 
fins and smears before tooling joints. 

B. Final Cleaning: After mortar is thoroughly set and cured, clean exposed masonry as follows: 

1. Test cleaning methods on sample wall panel; leave one-half of panel uncleaned for 
comparison purposes. 

2. Clean concrete masonry by applicable cleaning methods indicated in NCMA TEK 8-4A. 

3.13 MASONRY WASTE DISPOSAL 

A. Waste Disposal as Fill Material: Dispose of clean masonry waste, including excess or soil-
contaminated sand, waste mortar, and broken masonry units, by crushing and mixing with fill 
material as fill is placed. 

1. Do not dispose of masonry waste as fill within 18 inches of finished grade. 

B. Masonry Waste Recycling: Return broken CMUs not used as fill to manufacturer for recycling. 

C. Excess Masonry Waste: Remove excess clean masonry waste that cannot be used as fill, as 
described above or recycled, and other masonry waste, and legally dispose of off Owner's 
property. 

END OF SECTION 042200
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SECTION 051200 - STRUCTURAL STEEL FRAMING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Structural steel. 
2. Shear stud connectors. 
3. Shrinkage-resistant grout. 

B. Related Requirements: 

1. Section 051213 "Architecturally Exposed Structural Steel Framing" for additional 
requirements for architecturally exposed structural steel. 

2. Section 053100 "Steel Decking" for field installation of shear stud connectors through 
deck. 

3. Section 055000 "Metal Fabrications" for miscellaneous steel fabrications and other steel 
items not defined as structural steel. 

4.  Section 099113 "Exterior Painting" and Section 099123 "Interior Painting" for painting 
requirements. 

5. Section 133419 "Metal Building Systems" for structural steel. 

1.3 DEFINITIONS 

A. Structural Steel: Elements of the structural frame indicated on Drawings and as described in 
ANSI/AISC 303. 

B. Seismic-Load-Resisting System: Elements of structural-steel frame designated as "SLRS" or along 
grid lines designated as "SLRS" on Drawings, including columns, beams, and braces and their 
connections. 

C. Heavy Sections: Rolled and built-up sections as follows: 

1. Shapes included in ASTM A6/A6M with flanges thicker than 1-1/2 inches. 
2. Welded built-up members with plates thicker than 2 inches. 
3. Column base plates thicker than 2 inches. 
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D. Protected Zone: Structural members or portions of structural members indicated as "protected 
zone" on Drawings. Connections of structural and nonstructural elements to protected zones 
are limited. 

E. Demand-Critical Welds: Those welds, the failure of which would result in significant degradation 
of the strength and stiffness of the seismic-load-resisting system and which are indicated as 
"demand critical" or "seismic critical" on Drawings. 

1.4 COORDINATION 

A. Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint 
and coating manufacturers' written recommendations to ensure that shop primers and topcoats 
are compatible with one another. 

B. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work. Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

1.5 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.6 ACTION SUBMITTALS 

A. Product Data: 

1. High-strength, bolt-nut-washer assemblies. 
2. Anchor rods. 
3. Threaded rods. 
4. Structural-steel materials. 
5. Shop primer. 
6. Galvanized-steel primer. 
7. Etching cleaner. 
8. Galvanized repair paint. 
9. Shrinkage-resistant grout. 

B. Shop Drawings: Show fabrication of structural-steel components. 

1. Include details of cuts, connections, splices, camber, holes, and other pertinent data. 
2. Include embedment Drawings. 
3. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, 

and show size, length, and type of each weld. Show backing bars that are to be removed 
and supplemental fillet welds where backing bars are to remain. 

4. Indicate type, size, and length of bolts, distinguishing between shop and field bolts. 
Identify pretensioned and slip-critical, high-strength bolted connections. 
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C. Welding Procedure Specifications (WPSs) and Procedure Qualification Records (PQRs): Provide 
in accordance with AWS D1.1/D1.1M for each welded joint whether prequalified or qualified by 
testing , including the following: 

1. Power source (constant current or constant voltage). 
2. Electrode manufacturer and trade name, for demand-critical welds. 

1.7 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer fabricator shop-painting applicators testing agency. 

B. Welding certificates. 

C. Paint Compatibility Certificates: From manufacturers of topcoats applied over shop primers, 
certifying that shop primers are compatible with topcoats. 

D. Mill test reports for structural-steel materials, including chemical and physical properties. 

E. Product Test Reports: For the following: 

1. Bolts, nuts, and washers, including mechanical properties and chemical analysis. 

F. Survey of existing conditions. 

G. Source quality-control reports. 

H. Field quality-control reports. 

1.8 QUALITY ASSURANCE 

A. Fabricator Qualifications: A qualified fabricator that participates in the AISC Quality Certification 
Program and is designated an AISC-Certified Plant, Category BU or is accredited by the IAS 
Fabricator Inspection Program for Structural Steel (Acceptance Criteria 172). 

B. Installer Qualifications: A qualified Installer who participates in the AISC Quality Certification 
Program and is designated an AISC-Certified Erector, Category ACSE . 

C. Shop-Painting Applicators: Qualified in accordance with AISC's Sophisticated Paint 
Endorsement P1 or to SSPC-QP 3. 

D. Welding Qualifications: Qualify procedures and personnel in accordance with AWS D1.1/D1.1M. 

1. Welders and welding operators performing work on bottom-flange, demand-critical 
welds shall pass the supplemental welder qualification testing, as required by 
AWS D1.8/D1.8M. FCAW-S and FCAW-G shall be considered separate processes for 
welding personnel qualification. 
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1.9 DELIVERY, STORAGE, AND HANDLING 

A. Store materials to permit easy access for inspection and identification. Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers. Protect steel 
members and packaged materials from corrosion and deterioration. 

1. Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures. Repair or replace damaged materials or 
structures as directed. 

B. Store fasteners in a protected place in sealed containers with manufacturer's labels intact. 

1. Fasteners may be repackaged provided Owner's testing and inspecting agency observes 
repackaging and seals containers. 

2. Clean and relubricate bolts and nuts that become dry or rusty before use. 
3. Comply with manufacturers' written recommendations for cleaning and lubricating 

ASTM F3125/F3125M, Grade F1852 bolt assemblies and for retesting bolt assemblies 
after lubrication. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Comply with applicable provisions of the following specifications and documents: 

1. ANSI/AISC 303. 
2. ANSI/AISC 341. 
3. ANSI/AISC 360. 
4. RCSC's "Specification for Structural Joints Using High-Strength Bolts." 

B. Construction: Braced frame . 

2.2 STRUCTURAL-STEEL MATERIALS 

A. W-Shapes: ASTM A992/A992M . 

B. Channels, Angles , M-Shapes , S-Shapes : ASTM A36/A36M . 

C. Plate and Bar: ASTM A36/A36M . 

D. Cold-Formed Hollow Structural Sections: ASTM A500/A500M, Grade C structural tubing. 

E. Steel Forgings: ASTM A668/A668M. 

F. Welding Electrodes: Comply with AWS requirements. 
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2.3 BOLTS AND CONNECTORS 

A. High-Strength A325 Bolts, Nuts, and Washers: ASTM F3125/F3125M, Grade A325, Type 1, 
heavy-hex steel structural bolts; ASTM A563, Grade DH, heavy-hex carbon-steel nuts; and 
ASTM F436/F436M, Type 1, hardened carbon-steel washers; all with plain finish. 

1. Direct-Tension Indicators: ASTM F959/F959M, Type 325-1, compressible-washer type 
with plain finish. 

2.4 RODS 

A. Unheaded Anchor Rods: ASTM F1554, Grade 55, weldable . 

1. Configuration: Straight . 
2. Nuts: ASTM A563 heavy-hex carbon steel. 
3. Plate Washers: ASTM A36/A36M carbon steel. 
4. Washers: ASTM F436, Type 1, hardened carbon steel. 
5. Finish: Hot-dip zinc coating, ASTM A153/A153M, Class C . 

B. Threaded Rods: ASTM A36/A36M . 

1. Nuts: ASTM A63 heavy-hex carbon steel. 
2. Washers: ASTM F436 , Type 1, hardened carbon steel. 
3. Finish: Plain . 

2.5 FORGED-STEEL STRUCTURAL HARDWARE 

A.  Clevises and Turnbuckles: Made from cold-finished carbon-steel bars, ASTM A108, AISI C-1035. 

B. Eye Bolts and Nuts: Made from cold-finished carbon-steel bars, ASTM A108, AISI C-1030. 

C. Sleeve Nuts: Made from cold-finished carbon-steel bars, ASTM A108, AISI C-1018. 

2.6 PRIMER 

A. Steel Primer: 

1. Comply with Section 099113 "Exterior Painting," Section 099123 "Interior Painting," and 
Section 099600 "High-Performance Coatings." 

2. Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer 
complying with MPI#79 and compatible with topcoat. 

B. Galvanized-Steel Primer: MPI#26 . 

1. Etching Cleaner: MPI#25, for galvanized steel. 
2. Galvanizing Repair Paint: MPI#18, MPI#19, or SSPC-Paint 20 ASTM A780/A780M. 
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2.7 SHRINKAGE-RESISTANT GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout: ASTM C1107/C1107M, factory-packaged, nonmetallic 
aggregate grout, noncorrosive and nonstaining, mixed with water to consistency suitable for 
application and a 30-minute working time. 

2.8 FABRICATION 

A. Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate in 
accordance with ANSI/AISC 303 and to ANSI/AISC 360. 

1. Camber structural-steel members where indicated. 
2. Fabricate beams with rolling camber up. 
3. Identify high-strength structural steel in accordance with ASTM A6/A6M and maintain 

markings until structural-steel framing has been erected. 
4. Mark and match-mark materials for field assembly. 
5. Complete structural-steel assemblies, including welding of units, before starting shop-

priming operations. 

B. Thermal Cutting: Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in 
AWS D1.1/D1.1M. 

C. Bolt Holes: Cut, drill, or punch standard bolt holes perpendicular to metal surfaces. 

D. Finishing: Accurately finish ends of columns and other members transmitting bearing loads. 

E. Cleaning: Clean and prepare steel surfaces that are to remain unpainted in accordance with 
SSPC-SP 3. 

F. Holes: Provide holes required for securing other work to structural steel and for other work to 
pass through steel members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces.  Do not thermally cut bolt holes 
or enlarge holes by burning. 

2. Baseplate Holes: Cut, drill, mechanically thermal cut, or punch holes perpendicular to 
steel surfaces. 

3. Weld threaded nuts to framing and other specialty items indicated to receive other work. 

2.9 SHOP CONNECTIONS 

A. High-Strength Bolts: Shop install high-strength bolts in accordance with RCSC's "Specification for 
Structural Joints Using High-Strength Bolts" for type of bolt and type of joint specified. 

1. Joint Type: Slip critical. 
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B. Weld Connections: Comply with AWS D1.1/D1.1M  and AWS D1.8/D1.8M for tolerances, 
appearances, welding procedure specifications, weld quality, and methods used in correcting 
welding work. 

1. Assemble and weld built-up sections by methods that maintain true alignment of axes 
without exceeding tolerances in ANSI/AISC 303 for mill material. 

2.10 GALVANIZING 

A. Hot-Dip Galvanized Finish: Apply zinc coating by the hot-dip process to structural steel in 
accordance with ASTM A123/A123M. 

1. Fill vent and drain holes that are exposed in the finished Work unless they function as 
weep holes, by plugging with zinc solder and filing off smooth. 

2. Galvanize lintels shelf angles and attached to structural-steel frame and located in 
exterior walls. 

2.11 SHOP PRIMING 

A. Shop prime steel surfaces, except the following: 

1. Surfaces embedded in concrete or mortar. Extend priming of partially embedded 
members to a depth of 2 inches. 

2. Surfaces to be field welded. 
3. Surfaces of high-strength bolted, slip-critical connections. 

B. Surface Preparation of Steel: Clean surfaces to be painted. Remove loose rust and mill scale and 
spatter, slag, or flux deposits. Prepare surfaces in accordance with the following specifications 
and standards: 

1. SSPC-SP 2. 
2. SSPC-SP 3. 
3. SSPC-SP 7 (WAB)/NACE WAB-4. 
4. SSPC-SP 14 (WAB)/NACE WAB-8. 
5. SSPC-SP 11. 
6. SSPC-SP 6 (WAB)/NACE WAB-3. 
7. SSPC-SP 10 (WAB)/NACE WAB-2. 
8. SSPC-SP 5 (WAB)/NACE WAB-1. 
9. SSPC-SP 8. 

C. Surface Preparation of Galvanized Steel: Prepare galvanized-steel surfaces for shop priming by 
thoroughly cleaning steel of grease, dirt, oil, flux, and other foreign matter, and treating with 
etching cleaner or in accordance with SSPC-SP 16. 

D. Priming: Immediately after surface preparation, apply primer in accordance with manufacturer's 
written instructions and at rate recommended by SSPC to provide a minimum dry film thickness 
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of 1.5 mils. Use priming methods that result in full coverage of joints, corners, edges, and 
exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 
2. Apply two coats of shop paint to surfaces that are inaccessible after assembly or erection. 

Change color of second coat to distinguish it from first. 

2.12 SOURCE QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform shop tests and inspections. 

1. Allow testing agency access to places where structural-steel work is being fabricated or 
produced to perform tests and inspections. 

2. Bolted Connections: Inspect  and test shop-bolted connections in accordance with RCSC's 
"Specification for Structural Joints Using High-Strength Bolts." 

3. Welded Connections: Visually inspect shop-welded connections in accordance with 
AWS D1.1/D1.1M and the following inspection procedures, at testing agency's option: 
a. Liquid Penetrant Inspection: ASTM E165/E165M. 
b. Magnetic Particle Inspection: ASTM E709; performed on root pass and on finished 

weld. Cracks or zones of incomplete fusion or penetration are not accepted. 
c. Ultrasonic Inspection: ASTM E164. 
d. Radiographic Inspection: ASTM E94/E94M. 

4. In addition to visual inspection, test and inspect shop-welded shear stud connectors in 
accordance with requirements in AWS D1.1/D1.1M for stud welding and as follows: 
a. Perform bend tests if visual inspections reveal either a less-than-continuous 360-

degree flash or welding repairs to any shear stud connector. 
b. Conduct tests in accordance with requirements in AWS D1.1/D1.1M on additional 

shear stud connectors if weld fracture occurs on shear stud connectors already 
tested. 

5. Prepare test and inspection reports. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify, with certified steel erector present, elevations of concrete- and masonry-bearing 
surfaces and locations of anchor rods, bearing plates, and other embedments for compliance 
with requirements. 

1. Prepare a certified survey of existing conditions. Include bearing surfaces, anchor rods, 
bearing plates, and other embedments showing dimensions, locations, angles, and 
elevations. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep structural 
steel secure, plumb, and in alignment against temporary construction loads and loads equal in 
intensity to design loads. Remove temporary supports when permanent structural steel, 
connections, and bracing are in place unless otherwise indicated on Drawings. 

1. Do not remove temporary shoring supporting composite deck construction and 
structural-steel framing until cast-in-place concrete has attained its design compressive 
strength. 

3.3 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and in accordance with 
ANSI/AISC 303 and ANSI/AISC 360. 

B. Baseplates Bearing Plates and Leveling Plates: Clean concrete- and masonry-bearing surfaces of 
bond-reducing materials, and roughen surfaces prior to setting plates. Clean bottom surface of 
plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 
2. Weld plate washers to top of baseplate. 
3.  Snug-tighten anchor rods after supported members have been positioned and plumbed. 

Do not remove wedges or shims but, if protruding, cut off flush with edge of plate before 
packing with grout. 

4. Promptly pack shrinkage-resistant grout solidly between bearing surfaces and plates, so 
no voids remain. Neatly finish exposed surfaces; protect grout and allow to cure.  Comply 
with manufacturer's written installation instructions for grouting. 

C. Maintain erection tolerances of structural steel within ANSI/AISC 303. 

D. Align and adjust various members that form part of complete frame or structure before 
permanently fastening. Before assembly, clean bearing surfaces and other surfaces that are in 
permanent contact with members. Perform necessary adjustments to compensate for 
discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. Slope roof framing members to slopes 
indicated on Drawings. 

2. Make allowances for difference between temperature at time of erection and mean 
temperature when structure is completed and in service. 

E. Splice members only where indicated. 

F. Do not use thermal cutting during erection. 

G. Do not enlarge unfair holes in members by burning or using drift pins. Ream holes that must be 
enlarged to admit bolts. 
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3.4 FIELD CONNECTIONS 

A. High-Strength Bolts: Install high-strength bolts in accordance with RCSC's "Specification for 
Structural Joints Using High-Strength Bolts" for bolt and joint type specified. 

1. Joint Type: Slip critical. 

B. Weld Connections: Comply with AWS D1.1/D1.1M  and AWS D1.8/D1.8M for tolerances, 
appearances, welding procedure specifications, weld quality, and methods used in correcting 
welding work. 

1. Comply with ANSI/AISC 303 and ANSI/AISC 360 for bearing, alignment, adequacy of 
temporary connections, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs, back gouge, and grind steel smooth. 
3. Assemble and weld built-up sections by methods that maintain true alignment of axes 

without exceeding tolerances in ANSI/AISC 303 for mill material. 

3.5 REPAIR 

A. Galvanized Surfaces: Clean areas where galvanizing is damaged or missing, and repair 
galvanizing to comply with ASTM A780/A780M. 

B. Touchup Painting: 

1. Immediately after erection, clean exposed areas where primer is damaged or missing, and 
paint with the same material as used for shop painting to comply with SSPC-PA 1 for 
touching up shop-painted surfaces. 
a. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-SP 3 power-

tool cleaning. 
2. Cleaning and touchup painting are specified in  

3.6 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a special inspector to perform the following special 
inspections: 

1. Verify structural-steel materials and inspect steel frame joint details. 
2. Verify weld materials and inspect welds. 
3. Verify connection materials and inspect high-strength bolted connections. 

B. Testing Agency: Owner will engage a qualified testing agency to perform tests and inspections. 

1. Bolted Connections: Inspect  and test bolted connections in accordance with RCSC's 
"Specification for Structural Joints Using High-Strength Bolts." 

2. Welded Connections: Visually inspect field welds in accordance with AWS D1.1/D1.1M. 
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a. In addition to visual inspection, test and inspect field welds in accordance with 
AWS D1.1/D1.1M and the following inspection procedures, at testing agency's 
option: 
1) Liquid Penetrant Inspection: ASTM E165/E165M. 
2) Magnetic Particle Inspection: ASTM E709; performed on root pass and on 

finished weld. Cracks or zones of incomplete fusion or penetration are not 
accepted. 

3) Ultrasonic Inspection: ASTM E164. 
4) Radiographic Inspection: ASTM E94/E94M. 

END OF SECTION 051200
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SECTION 061000 - ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Framing with dimension lumber. 
2. Framing with engineered wood products. 
3. Wood blocking , cants, and nailers. 
4. Wood furring  and grounds. 
5. Wood sleepers. 
6. Plywood backing panels. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. 

1.3 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For dimension lumber specified to comply with minimum allowable unit 
stresses. Indicate species and grade selected for each use and design values approved by the 
ALSC Board of Review. 

B. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 
2. Fire-retardant-treated wood. 
3. Engineered wood products. 
4. Shear panels. 
5. Power-driven fasteners. 
6. Post-installed anchors. 
7. Metal framing anchors. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is 
indicated, comply with the applicable rules of any rules-writing agency certified by the ALSC 
Board of Review. Grade lumber by an agency certified by the ALSC Board of Review to inspect 
and grade lumber under the rules indicated. 
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1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Dress lumber, S4S, unless otherwise indicated. 

B. Maximum Moisture Content of Lumber: 19 percent unless otherwise indicated. 

C. Engineered Wood Products: Acceptable to authorities having jurisdiction and for which current 
model code research or evaluation reports exist that show compliance with building code in 
effect for Project. 

1. Allowable design stresses, as published by manufacturer, shall meet or exceed those 
indicated. Manufacturer's published values shall be determined from empirical data or by 
rational engineering analysis and demonstrated by comprehensive testing performed by 
a qualified independent testing agency. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2  for interior 
construction not in contact with ground, Use Category UC3b for exterior construction not in 
contact with ground, and Use Category UC4a for items in contact with ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium.  Do not use inorganic boron (SBX) for sill plates. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use 
material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

D. Application: Treat items indicated on Drawings, and the following: 

1. Wood sills and ledgers and similar members in contact with masonry or concrete. 
2. Wood framing and furring attached directly to the interior of below-grade exterior 

masonry or concrete walls. 
3. Stair and railing components including stringers, headers, ledgers, joists, blocking, posts, 

fills, railings and balusters. 

2.3 FIRE-RETARDANT-TREATED MATERIALS 

A. General: Where fire-retardant-treated materials are indicated, materials shall comply with 
requirements in this article, that are acceptable to authorities having jurisdiction, and with fire-
test-response characteristics specified as determined by testing identical products per test 
method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame-spread 
index of 25 or less when tested according to ASTM E84, and with no evidence of significant 
progressive combustion when the test is extended an additional 20 minutes, and with the flame 
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front not extending more than 10.5 feet beyond the centerline of the burners at any time during 
the test. 

1. Exterior Type: Treated materials shall comply with requirements specified above for fire-
retardant-treated lumber and plywood by pressure process after being subjected to 
accelerated weathering according to ASTM D2898. Use for exterior locations and where 
indicated. 

C. Kiln-dry lumber after treatment to maximum moisture content of 19 percent.  Kiln-dry plywood 
after treatment to maximum moisture content of 15 percent. 

D. Identify fire-retardant-treated wood with appropriate classification marking of qualified testing 
agency. 

E. Application: Treat items indicated on Drawings, and the following: 

1. Framing for non-load-bearing exterior walls. 
2. Framing for exterior canopy roof construction. 
3. Plywood wall sheathing and backing panels. 

2.4 DIMENSION LUMBER FRAMING 

A. Exterior Wall Framing: Select Structural grade. 

1. Application: Sills, plates and studs. . 
2. Species: 

a. Douglas fir-larch WCLIB or WWPA. 

B. Framing Other Than Exterior Wall Framing: Select Structural grade. 

1. Application: Roof framing, canopy roof framing, miscellaneous floor framing and stair 
framing. . 

2. Species: 
a. Douglas fir-larch; WCLIB or WWPA. 

2.5 ENGINEERED WOOD PRODUCTS 

A. Wood I-Joists: Prefabricated units, I-shaped in cross section, made with solid or structural 
composite lumber flanges and wood-based structural panel webs, let into and bonded to 
flanges. Comply with material requirements of and with structural capacities established and 
monitored according to ASTM D5055. 

1. Web Material: Plywood, complying with DOC PS 1, Exterior grade. 
2. Structural Properties: Depths and design values not less than those indicated. 
3. Comply with APA PRI-400. Factory mark I-joists with APA-EWS trademark indicating 

nominal joist depth, joist class, span ratings, mill identification, and compliance with APA-
EWS standard. 
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B. Rim Boards: Product designed to be used as a load-bearing member and to brace wood I-joists 
at bearing ends, complying with research or evaluation report for I-joists. 

1. Manufacturer: Provide products by same manufacturer as I-joists. 
2. Material: All-veneer product glued-laminated wood or product made from any 

combination solid lumber, wood strands, and veneers. 
3. Thickness: 1 inch . 
4. Comply with APA PRR-401, rim board plus grade. Factory mark rim boards with APA-EWS 

trademark indicating thickness, grade, and compliance with APA-EWS standard. 

2.6 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment of other 
construction, including the following: 

1. Blocking. 
2. Nailers. 
3. Furring. 
4. Grounds. 

B. Dimension Lumber Items: Construction or No. 2 grade lumber of any species. 

C. Concealed Boards: 19 percent maximum moisture content and any of the following species and 
grades: 

1. Mixed southern pine or southern pine; No.  2 grade; SPIB. 
2. Eastern softwoods; No.  2 Common grade; NeLMA. 

2.7 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels: Plywood, DOC PS 1, Exterior, C-C Plugged , fire-retardant treated, in 
thickness indicated or, if not indicated, not less than 1/2-inch nominal thickness. 

2.8 FASTENERS 

A. General: Fasteners shall be of size and type indicated and shall comply with requirements 
specified in this article for material and manufacture. 

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, fire retardant treated or in area of high relative humidity, provide fasteners  with 
hot-dip zinc coating complying with ASTM A153/A153M . 

B. Power-Driven Fasteners: Fastener systems with an evaluation report acceptable to authorities 
having jurisdiction, based on ICC-ES AC70. 
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C. Post-Installed Anchors: Fastener systems with an evaluation report acceptable to authorities 
having jurisdiction, based on ICC-ES AC01 ICC-ES AC58 ICC-ES AC193 or ICC-ES AC308 as 
appropriate for the substrate. 

2.9 METAL FRAMING ANCHORS 

A. Allowable design loads, as published by manufacturer, shall meet or exceed those indicated . 
Manufacturer's published values shall be determined from empirical data or by rational 
engineering analysis and demonstrated by comprehensive testing performed by a qualified 
independent testing agency. Framing anchors shall be punched for fasteners adequate to 
withstand same loads as framing anchors. 

B. Galvanized-Steel Sheet: Hot-dip, zinc-coated steel sheet complying with ASTM A653/A653M, 
G60 coating designation. 

1. Use for interior locations unless otherwise indicated. 

C. Hot-Dip, Heavy-Galvanized Steel Sheet: ASTM A653/A653M; structural steel (SS), high-strength 
low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS Type B); 
G185 coating designation; and not less than 0.036 inch thick. 

1. Use for wood-preservative-treated lumber and where indicated. 

2.10 MISCELLANEOUS MATERIALS 

A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber 
compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded 
polyolefin to produce an overall thickness of not less than 0.025 inch. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Framing Standard: Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 

B. Framing with Engineered Wood Products: Install engineered wood products to comply with 
manufacturer's written instructions. 

C. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted. Fit rough carpentry accurately to other construction. Locate furring, nailers, blocking, 
grounds, and similar supports to comply with requirements for attaching other construction. 

D. Install metal framing anchors to comply with manufacturer's written instructions. Install 
fasteners through each fastener hole. 
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E. Do not splice structural members between supports unless otherwise indicated. 

F. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

G. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

H. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, 
complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code (IBC). 
2. ICC-ES evaluation report for fastener. 

3.2 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite 
protection, inorganic boron-treated wood becomes wet, apply EPA-registered borate 
treatment. Apply borate solution by spraying to comply with EPA-registered label. 

B. Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet , 
apply EPA-registered borate treatment. Apply borate solution by spraying to comply with EPA-
registered label. 

END OF SECTION 061000
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SECTION 061600 - SHEATHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Wall sheathing. 
2. Roof sheathing. 
3. Subflooring. 
4. Underlayment. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. 

1.3 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For the following, from ICC-ES: 

1. Wood-preservative-treated plywood. 
2. Fire-retardant-treated plywood. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Resistance Ratings: As tested according to ASTM E 119; testing by a qualified testing agency. 
Identify products with appropriate markings of applicable testing agency. 

1. Fire-Resistance Ratings: Indicated by design designations from UL's "Fire Resistance 
Directory" or from the listings of another qualified testing agency. 

2.2 WOOD PANEL PRODUCTS 

A. Emissions: Products shall meet the testing and product requirements of the California 
Department of Public Health's "Standard Method for the Testing and Evaluation of Volatile 
Organic Chemical Emissions from Indoor Sources Using Environmental Chambers." 
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2.3 PRESERVATIVE-TREATED PLYWOOD 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2  for interior 
construction not in contact with ground, Use Category UC3b for exterior construction not in 
contact with ground, and Use Category UC4a for items in contact with ground. 

B. Mark plywood with appropriate classification marking of an inspection agency acceptable to 
authorities having jurisdiction. 

C. Application: Treat items indicated on Drawings . 

2.4 FIRE-RETARDANT-TREATED PLYWOOD 

A. General: Where fire-retardant-treated materials are indicated, use materials complying with 
requirements in this article that are acceptable to authorities having jurisdiction and with fire-
test-response characteristics specified as determined by testing identical products per test 
method indicated by a qualified testing agency. 

B. Fire-Retardant-Treated Plywood by Pressure Process: Products with a flame-spread index of 25 
or less when tested according to ASTM E 84, and with no evidence of significant progressive 
combustion when the test is extended an additional 20 minutes, and with the flame front not 
extending more than 10.5 feet beyond the centerline of the burners at any time during the test. 

1. Exterior Type: Treated materials shall comply with requirements specified above for fire-
retardant-treated plywood by pressure process after being subjected to accelerated 
weathering according to ASTM D 2898. Use for exterior locations and where indicated. 

2. Design Value Adjustment Factors: Treated lumber plywood shall be tested according to 
ASTM D 5516 and design value adjustment factors shall be calculated according to 
ASTM D 6305. Span ratings after treatment shall be not less than span ratings 
specified.  For roof sheathing and where high-temperature fire-retardant treatment is 
indicated, span ratings for temperatures up to 170 deg F shall be not less than span 
ratings specified. 

C. Kiln-dry material after treatment to a maximum moisture content of 15 percent. 

D. Identify fire-retardant-treated plywood with appropriate classification marking of qualified 
testing agency. 

E. Application: Treat plywood indicated on Drawings. 

2.5 WALL SHEATHING 

A. Plywood Sheathing: DOC PS 1 , Exterior sheathing. 

2.6 ROOF SHEATHING 

A. Plywood Sheathing: DOC PS 1 , Exterior sheathing. 
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2.7 SUBFLOORING AND UNDERLAYMENT 

A. Plywood Subflooring: DOC PS 1 , Exterior Marine Grade single-floor panels or sheathing. 

2.8 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements specified 
in this article for material and manufacture. 

1. For roof floor and wall sheathing, provide fasteners with hot-dip zinc coating complying 
with ASTM A 153/A 153M . 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too small 
to use with minimum number of joints or optimum joint arrangement. Arrange joints so that 
pieces do not span between fewer than three support members. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against abutting 
construction unless otherwise indicated. 

C. Securely attach to substrate by fastening as indicated, complying with the following: 

1. Table 2304.9.1, "Fastening Schedule," in the ICC's International Building Code. 
2. ICC-ES evaluation report for fastener. 

D. Coordinate wall and roof sheathing installation with flashing and joint-sealant installation so 
these materials are installed in sequence and manner that prevent exterior moisture from 
passing through completed assembly. 

E. Do not bridge building expansion joints; cut and space edges of panels to match spacing of 
structural support elements. 

3.2 WOOD STRUCTURAL PANEL INSTALLATION 

A. General: Comply with applicable recommendations in APA Form No. E30, "Engineered Wood 
Construction Guide," for types of structural-use panels and applications indicated. 

B. Fastening Methods: Fasten panels as indicated below: 

1. Subflooring: 
a.  Nail to wood framing. 
b. Space panels 1/8 inch apart at edges and ends. 

2. Wall and Roof Sheathing: 
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a.  Nail to wood framing.  Apply a continuous bead of glue to framing members at 
edges of wall sheathing panels. 

b. Screw to cold-formed metal framing. 
c. Space panels 1/8 inch apart at edges and ends. 

END OF SECTION 061600



NORTH HAVEN FIRE TOWER  
 

BITUMINOUS DAMPPROOFING 071113 - 1 
 

SECTION 071113 - BITUMINOUS DAMPPROOFING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Cold-applied, emulsified-asphalt dampproofing. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. VOC Content: Products shall comply with VOC content limits of authorities having jurisdiction 
unless otherwise indicated. 

2.2 COLD-APPLIED, EMULSIFIED-ASPHALT DAMPPROOFING 

A. Trowel Coats: ASTM D 1227, Type II, Class 1. 

B. Fibered Brush and Spray Coats: ASTM D 1227, Type II, Class 1. 

2.3 AUXILIARY MATERIALS 

A. Furnish auxiliary materials recommended in writing by dampproofing manufacturer for 
intended use and compatible with bituminous dampproofing. 

B. Emulsified-Asphalt Primer: ASTM D 1227, Type III, Class 1, except diluted with water as 
recommended in writing by manufacturer. 

C. Protection Course: ASTM D 6506, semirigid sheets of fiberglass or mineral-reinforced-asphaltic 
core, pressure laminated between two asphalt-saturated fibrous liners. 

1. Thickness: Nominal 1/8 inch . 
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PART 3 - EXECUTION 

3.1 APPLICATION, GENERAL 

A. Comply with manufacturer's written instructions for dampproofing application, cure time 
between coats, and drying time before backfilling unless otherwise indicated. 

1. Apply dampproofing to provide continuous plane of protection. 
2. Apply additional coats if recommended in writing by manufacturer or to achieve a smooth 

surface and uninterrupted coverage. 

B. Where dampproofing footings and foundation walls, apply from finished-grade line to top of 
footing; extend over top of footing and down a minimum of 6 inches over outside face of footing. 

1. Extend dampproofing 12 inches onto intersecting walls and footings, but do not extend 
onto surfaces exposed to view when Project is completed. 

2. Install flashings and corner protection stripping at internal and external corners, changes 
in plane, construction joints, cracks, and where indicated as "reinforced," by embedding 
an 8-inch- wide strip of asphalt-coated glass fabric in a heavy coat of dampproofing. 
Dampproofing coat for embedding fabric is in addition to other coats required. 

C. Where dampproofing exterior face of inner wythe of exterior masonry cavity walls, lap 
dampproofing at least 1/4 inch onto flashing, masonry reinforcement, veneer ties, and other 
items that penetrate inner wythe. 

1. Extend dampproofing over outer face of structural members and concrete slabs that 
interrupt inner wythe. 

2. Lap dampproofing at least 1/4 inch onto shelf angles supporting veneer. 

D. Where dampproofing interior face of above-grade, exterior concrete and masonry walls, 
continue dampproofing through intersecting walls by keeping vertical mortar joints at 
intersection temporarily open or by dampproofing wall before constructing intersecting walls. 

3.2 COLD-APPLIED, EMULSIFIED-ASPHALT DAMPPROOFING 

A. Concrete Foundations  and Parged Masonry Foundation Walls: Apply one fibered brush or spray 
coat at not less than 3 gal./100 sq. ft. or one trowel coat at not less than 4 gal./100 sq. ft. . 

B. Exterior Face of Inner Wythe of Cavity Walls: Apply primer and one brush or spray coat at not 
less than 1 gal./100 sq. ft.. 

3.3 PROTECTION COURSE INSTALLATION 

A. Install protection course over completed-and-cured dampproofing. Comply with dampproofing-
material and protection-course manufacturers' written instructions for attaching protection 
course. 
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END OF SECTION 071113
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SECTION 072500 - WEATHER BARRIERS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Building wrap. 
2. Flexible flashing. 
3. Drainage material. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.3 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For water-resistive barrier and flexible flashing, from ICC-ES. 

PART 2 - PRODUCTS 

2.1 WATER-RESISTIVE BARRIER 

A. Building Wrap: ASTM E 1677, Type I air barrier; with flame-spread and smoke-developed 
indexes of less than 25 and 450, respectively, when tested according to ASTM E 84; UV 
stabilized; and acceptable to authorities having jurisdiction. 

1. Water-Vapor Permeance: Not less than 75 perms per ASTM E 96/E 96M, Desiccant 
Method (Procedure A). 

2. Flame Propagation Test: Materials and construction shall be as tested according to 
NFPA 285. 

B. Building-Wrap Tape: Pressure-sensitive plastic tape recommended by building-wrap 
manufacturer for sealing joints and penetrations in building wrap. 

2.2 FLEXIBLE FLASHING 

A. Butyl Rubber Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl 
rubber compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded 
polyolefin to produce an overall thickness of not less than 0.025 inch . 
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1. Flame Propagation Test: Materials and construction shall be as tested according to 
NFPA 285. 

2.3 DRAINAGE MATERIAL 

A. Drainage Material: Product shall maintain a continuous open space between water-resistive 
barrier and exterior cladding to create a drainage plane and shall be used under siding . 

1. Flame Propagation Test: Materials and construction shall be as tested according to 
NFPA 285. 

PART 3 - EXECUTION 

3.1 WATER-RESISTIVE BARRIER INSTALLATION 

A. Cover sheathing with water-resistive barrier as follows: 

1. Cut back barrier 1/2 inch on each side of the break in supporting members at expansion- 
or control-joint locations. 

2. Apply barrier to cover vertical flashing with a minimum 4-inch overlap unless otherwise 
indicated. 

B. Building Wrap: Comply with manufacturer's written instructions and warranty requirements. 

1. Seal seams, edges, fasteners, and penetrations with tape. 
2. Extend into jambs of openings and seal corners with tape. 

3.2 FLEXIBLE FLASHING INSTALLATION 

A. Apply flexible flashing where indicated to comply with manufacturer's written instructions. 

1. Lap seams and junctures with other materials at least 4 inches except that at flashing 
flanges of other construction, laps need not exceed flange width. 

2. Lap flashing over water-resistive barrier at bottom and sides of openings. 
3. Lap water-resistive barrier over flashing at heads of openings. 

3.3 DRAINAGE MATERIAL INSTALLATION 

A. Install drainage material over building wrap and flashing to comply with manufacturer's written 
instructions. 

END OF SECTION 072500
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SECTION 073113 - ASPHALT SHINGLES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Glass-fiber-reinforced asphalt shingles. 
2. Underlayment materials. 
3. Ridge vents. 
4. Metal flashing and trim. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.3 ACTION SUBMITTALS 

A. Product Data: For the following: 

1. Asphalt shingles. 
2. Underlayment materials. 
3. Ridge vents. 
4. Asphalt roofing cement. 
5. Elastomeric flashing sealant. 

B. Samples: For each exposed product and for each color and blend specified. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

B. Research reports for synthetic underlayment. 

C. Sample warranty. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance data. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications: An authorized installer who is trained and approved by manufacturer. 

1.7 WARRANTY 

A. Materials Warranty: Manufacturer agrees to repair or replace asphalt shingles that fail within 
specified warranty period. 

1. Materials Warranty Period: 30 years from date of Substantial Completion, prorated, with 
first 30 years nonprorated. 

2. Wind-Speed Warranty Period: Asphalt shingles will resist blow-off or damage caused by 
wind speeds of up to 130 mph for 15 years from date of Substantial Completion. 

3. Algae-Resistance Warranty Period: Asphalt shingles will not discolor for 10 years from 
date of Substantial Completion. 

4. Workmanship Warranty Period: 10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Exterior Fire-Test Exposure: Provide asphalt shingles and related roofing materials identical to 
those of assemblies tested for Class A fire resistance in accordance with ASTM E108 or UL 790 
by Underwriters Laboratories or another testing and inspecting agency acceptable to authorities 
having jurisdiction. Identify products with appropriate markings of applicable testing agency. 

B. Wind Resistance: Provide asphalt shingles that comply with requirements of 
ASTM D3161/D3161M, Class F, and with ASTM D7158/D7158M, Class H. 

C. Energy Performance, ENERGY STAR: Provide asphalt shingles that are listed on the DOE's 
"ENERGY STAR Roof Product List" for steep-slope roof products. 

2.2 GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

A. Laminated-Strip Asphalt Shingles: ASTM D3462/D3462M, laminated, multi-ply overlay 
construction; glass-fiber reinforced, mineral-granule surfaced, and self-sealing. 

1. Butt Edge: Straight cut. 
2. Strip Size: Manufacturer's standard . 
3. Algae Resistance: Granules resist algae discoloration. 
4. Color and Blends: As selected by Architect from manufacturer's full range . 

B. Hip and Ridge Shingles: Manufacturer's standard units to match asphalt shingles . 
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2.3 UNDERLAYMENT MATERIALS 

A. Organic Felt: Asphalt-saturated organic felts, nonperforated and complying with the following: 

1. ASTM D4869/D4869M: Type II . 

B. Self-Adhering, Polymer-Modified Bitumen Sheet: ASTM D1970/D1970M, minimum 55-mil- thick 
sheet; glass-fiber-mat-reinforced, polymer-modified asphalt; with slip-resistant top surface and 
release backing; cold applied. 

2.4 RIDGE VENTS 

A. Rigid Ridge Vent: Manufacturer's standard, rigid-section, high-density, UV-stabilized plastic 
ridge vent for use under ridge shingles. 

1. Minimum Net Free Area: 6 square inches per linear foot . 
2. Width: 14 inches . 
3. Thickness: 1 inch thick minimum . 
4. Features: 

a. Nonwoven geotextile filter strips. 
b. External deflector baffles. 

2.5 ACCESSORIES 

A. Asphalt Roofing Cement: ASTM D4586/D4586M Type II, asbestos free. 

B. Elastomeric Flashing Sealant: ASTM C920, Type S, Grade NS, one-part, non-sag, elastomeric 
polymer sealant; of class and use classifications required to seal joints and remain watertight; 
recommended in writing by manufacturer for installation of flashing systems. 

C. Roofing Nails: ASTM F1667, aluminum, stainless steel, copper, or hot-dip galvanized-steel wire 
shingle nails, minimum 0.120-inch- diameter, sharp-pointed, with a 3/8- to 7/16-inch- diameter 
flat head and of sufficient length to penetrate 3/4 inch into solid wood decking or extend at least 
1/8 inch through sheathing less than 3/4 inch thick. 

1. Where nails are in contact with metal flashing, use nails made from same metal as 
flashing. 

D. Underlayment Nails: Aluminum, stainless steel, or hot-dip galvanized-steel wire nails with low-
profile metal or plastic caps, 1-inch- minimum diameter. 

2.6 METAL FLASHING AND TRIM 

A. Comply with requirements in Section 076200 "Sheet Metal Flashing and Trim." 

1. Sheet Metal: Anodized aluminum . 
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B. Fabricate sheet metal flashing and trim to comply with recommendations in SMACNA's 
"Architectural Sheet Metal Manual" that apply to design, dimensions, metal, and other 
characteristics of the item unless otherwise indicated on Drawings. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF UNDERLAYMENT MATERIALS 

A. Comply with asphalt shingle and underlayment manufacturers' written installation instructions 
and with recommendations in NRCA's "The NRCA Roofing Manual: Steep-Slope Roof Systems" 
applicable to products and applications indicated unless more stringent requirements are 
specified in this Section or indicated on Drawings. 

B. Asphalt-Saturated Felt: Install on roof deck parallel with and starting at eaves and fasten with 
underlayment nails. 

1. Single-Layer Installation: 
a. Lap sides a minimum of 4 inches over underlying course. 
b. Lap ends a minimum of 4 inches. 
c. Stagger end laps between succeeding courses at least 72 inches. 

2. Install felt underlayment over areas protected by self-adhering, polymer-modified 
bitumen sheet unless otherwise specified in this Section or indicated on Drawings. 
a. Lap sides of felt over self-adhering sheet not less than 4 inches in direction that 

sheds water. 
b. Lap ends of felt not less than 6 inches over self-adhering sheet. 

3. Install fasteners in a grid pattern of 12 inches between side laps with 6-inch spacing at 
side and end laps. 

C. Self-Adhering, Polymer-Modified Bitumen Sheet: Install, wrinkle free, on roof deck in locations 
indicated on Drawings. 

1. Comply with low-temperature installation restrictions of underlayment manufacturer. 
2. Install lapped in direction that sheds water. 

a. Lap sides not less than 4 inches. 
b. Lap ends not less than 6 inches, staggered 24 inches between succeeding courses. 
c. Roll laps with roller. 

3. Prime concrete, masonry, and metal surfaces to receive self-adhering sheet. 
4. Cover underlayment within seven days. 

3.2 INSTALLATION OF METAL FLASHING AND TRIM 

A. Install metal flashings and trim to comply with requirements in Section 076200 "Sheet Metal 
Flashing and Trim." 

1. Install metal flashings in accordance with recommendations in NRCA's "NRCA Guidelines 
for Asphalt Shingle Roof Systems." 
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2. Bed flanges of metal flashings using asphalt roofing cement or elastomeric flashing 
sealant. 

B. Pipe Flashings: Form flashing around pipe penetrations and asphalt shingles. Fasten and seal to 
asphalt shingles as recommended by manufacturer. 

3.3 INSTALLATION OF ASPHALT SHINGLES 

A. Install asphalt shingles in accordance with manufacturer's written instructions and 
recommendations in NRCA's "NRCA Guidelines for Asphalt Shingle Roof Systems." 

B. Install starter strip along lowest roof edge, consisting of an asphalt shingle strip at least 7 inches 
wide with self-sealing strip face up at roof edge. 

1. Extend asphalt shingles 1/2 inch over fasciae at eaves and rakes. 
2. Install starter strip along rake edge. 

C. Install first and remaining courses of laminated asphalt shingles stair-stepping diagonally across 
roof deck with manufacturer's recommended offset pattern at succeeding courses, maintaining 
uniform exposure. 

D. Fasten asphalt shingle strips with a minimum of four roofing nails, but not less than the number 
indicated in manufacturer's written instructions for roof slope and design wind speed indicated 
on Drawings and for warranty requirements specified in this Section. 

1. Locate fasteners in accordance with manufacturer's written instructions. 
2. Where roof slope exceeds 18:12, hand seal self-sealing asphalt shingles to improve the 

shingles' positive bond by applying asphalt roofing cement spots between course overlaps 
after nailing the upper course. 

3. Where roof slope is less than 4:12, hand seal self-sealing asphalt shingles to improve the 
shingles' positive bond by applying asphalt roofing cement spots between course overlaps 
after nailing the upper course. 

4. When ambient temperature during installation is below 50 deg F , hand seal self-sealing 
asphalt shingles by applying asphalt roofing cement spots between course overlaps after 
nailing the upper course. 

E. Ridge Vents: Install continuous ridge vents over asphalt shingles in accordance with 
manufacturer's written instructions. Fasten with roofing nails of sufficient length to penetrate 
sheathing. 

F. Hip and Ridge Shingles: Maintain same exposure of cap shingles as roofing-shingle exposure. 
Lap cap shingles at ridges to shed water away from direction of prevailing winds. 

1. Fasten with roofing nails of sufficient length to penetrate sheathing. 
2. Fasten ridge cap asphalt shingles to cover ridge vent without obstructing airflow. 

END OF SECTION 073113
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SECTION 074646 - FIBER-CEMENT SIDING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes fiber-cement siding and soffit. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples: For fiber-cement siding and soffit including related accessories. 

1.3 INFORMATIONAL SUBMITTALS 

A. Product certificates. 

B. Product test reports. 

C. Research/evaluation reports. 

D. Sample warranty. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance data. 

1.5 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace products that fail in materials or 
workmanship within specified warranty period. 

1. Warranty Period: 50 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 FIBER-CEMENT SIDING 

A. General: ASTM C 1186, Type A, Grade II, fiber-cement board, noncombustible when tested 
according to ASTM E 136; with a flame-spread index of 25 or less when tested according to 
ASTM E 84. 
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B. Labeling: Provide fiber-cement siding that is tested and labeled according to ASTM C 1186 by a 
qualified testing agency acceptable to authorities having jurisdiction. 

C. Nominal Thickness: Not less than 5/16 inch. 

D. Horizontal Pattern: Boards 5-1/4 inches wide in plain style. 

1. Texture: Smooth . 

E. Shingle Pattern: 48-inch- wide, sheets with wood-grain texture. 

F. Panel Texture: 48-inch- wide sheets with smooth texture. 

G. Factory Priming: Manufacturer's standard acrylic primer. 

2.2 FIBER-CEMENT SOFFIT 

A. General: ASTM C 1186, Type A, Grade II, fiber-cement board, noncombustible when tested 
according to ASTM E 136; with a flame-spread index of 25 or less when tested according to 
ASTM E 84. 

B. Nominal Thickness: Not less than 5/16 inch. 

C. Pattern: 12-inch- 16-inch- 24-inch- wide sheets with smooth texture. 

D. Factory Priming: Manufacturer's standard acrylic primer. 

2.3 ACCESSORIES 

A. Siding Accessories, General: Provide starter strips, edge trim, outside and inside corner caps, 
and other items as recommended by siding manufacturer for building configuration. 

B. Flashing: Provide aluminum flashing complying with Section 076200 "Sheet Metal Flashing and 
Trim" at window and door heads and where indicated. 

1. Finish for Aluminum Flashing: Siliconized polyester coating . 

C. Fasteners: 

1. For fastening to wood, use siding nails of sufficient length to penetrate a minimum of 1 

inch into substrate. 
2. For fastening fiber cement, use hot-dip galvanized fasteners. 

D. Insect Screening for Soffit Vents: Aluminum, 18-by-16 mesh . 

E. Round Soffit Vents: Stamped aluminum louvered vents, 4 inches in diameter. 

1. Finish: White paint . 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: Comply with manufacturer's written installation instructions applicable to products 
and applications indicated unless more stringent requirements apply. 

1. Install fasteners no more than 24 inches o.c. 

B. Install joint sealants as specified in Section 079200 "Joint Sealants" and to produce a 
weathertight installation. 

3.2 ADJUSTING AND CLEANING 

A. Remove damaged, improperly installed, or otherwise defective materials and replace with new 
materials complying with specified requirements. 

B. Clean finished surfaces according to manufacturer's written instructions and maintain in a clean 
condition during construction. 

END OF SECTION 074646
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Nonstaining silicone joint sealants. 
2. Latex joint sealants. 

1.2 PREINSTALLATION MEETINGS 

1.3 ACTION SUBMITTALS 

A. Product Data: For each joint-sealant product. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product test reports. 

B. Sample warranties. 

1.5 WARRANTY 

A. Special Manufacturer's Warranty: Manufacturer agrees to furnish joint sealants to repair or 
replace those joint sealants that do not comply with performance and other requirements 
specified in this Section within specified warranty period. 

1. Warranty Period: Five years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 JOINT SEALANTS, GENERAL 

A. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range. 

2.2 NONSTAINING SILICONE JOINT SEALANTS 

A. Nonstaining Joint Sealants: No staining of substrates when tested according to ASTM C 1248. 
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B. Silicone, Nonstaining, S, NS, 100/50, NT: Nonstaining, single-component, nonsag, plus 100 
percent and minus 50 percent movement capability, nontraffic-use, neutral-curing silicone joint 
sealant; ASTM C 920, Type S, Grade NS, Class 100/50, Use NT. 

C. Silicone, Nonstaining, S, NS, 100/50, T, NT: Nonstaining, single-component, nonsag, plus 100 
percent and minus 50 percent movement capability, traffic- and nontraffic-use, neutral-curing 
silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 100/50, Uses T and NT. 

2.3 MILDEW-RESISTANT JOINT SEALANTS 

A. Silicone, Mildew Resistant, Acid Curing, S, NS, 25, NT: Mildew-resistant, single-component, 
nonsag, plus 25 percent and minus 25 percent movement capability, nontraffic-use, acid-curing 
silicone joint sealant; ASTM C 920, Type S, Grade NS, Class 25, Use NT. 

B. Acrylic Latex: Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF. 

2.4 JOINT-SEALANT BACKING 

A. Cylindrical Sealant Backings: ASTM C 1330, Type C (closed-cell material with a surface skin) 
Type O (open-cell material) Type B (bicellular material with a surface skin)  or any of the 
preceding types, as approved in writing by joint-sealant manufacturer for joint application 
indicated, and of size and density to control sealant depth and otherwise contribute to 
producing optimum sealant performance. 

B. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 
manufacturer. 

2.5 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-
substrate tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply 
with joint-sealant manufacturer's written instructions and the following requirements: 
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1. Remove laitance and form-release agents from concrete. 
2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion. 

B. Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces. 

3.2 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with ASTM C 1193 and joint-sealant manufacturer's written installation 
instructions for products and applications indicated, unless more stringent requirements apply. 

B. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between 
sealants and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 
begins, tool sealants to form smooth, uniform beads of configuration indicated. Use tooling 
agents that are approved in writing by sealant manufacturer and that do not discolor sealants 
or adjacent surfaces. 

1. Provide concave joint profile per Figure 8A in ASTM C 1193 unless otherwise indicated. 

3.3 FIELD QUALITY CONTROL 

A. Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows: 

1. Extent of Testing: Test completed and cured sealant joints as follows: 
a. Perform 10 tests for the first 1000 feet of joint length for each kind of sealant and 

joint substrate. 
b. Perform one test for each 1000 feet of joint length thereafter or one test per each 

floor per elevation. 
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2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint Hand 
Pull Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521. 

B. Evaluation of Field-Adhesion-Test Results: Sealants not evidencing adhesive failure from testing 
or noncompliance with other indicated requirements will be considered satisfactory. Remove 
sealants that fail to adhere to joint substrates during testing or to comply with other 
requirements. Retest failed applications until test results prove sealants comply with indicated 
requirements. 

3.4 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application: Exterior joints in vertical surfaces and horizontal nontraffic surfaces. 

1. Joint Locations: 
a.  Joints between exterior fiber cement siding and corner, casing, soffit and trim 

boards . 
b. Other joints as indicated on Drawings. 

2. Joint Sealant: Latex joint sealant . 
3. Joint-Sealant Color: As selected by Architect from manufacturer's full range of colors . 

END OF SECTION 079200
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SECTION 099113 - EXTERIOR PAINTING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Primers. 
2. Finish coatings. 
3. Floor sealers and paints. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Samples: For each type of topcoat product. 

PART 2 - PRODUCTS 

2.1 PAINT PRODUCTS, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible with one another 
and substrates indicated, under conditions of service and application as demonstrated by 
manufacturer based on testing and field experience. 

2. For each coat in a paint system, provide products recommended in writing by topcoat 
manufacturer for use in paint system and on substrate indicated. 

B. Colors: As selected by Architect from manufacturer's full range . 

2.2 PRIMERS 

A. Exterior, Alkyd/Oil Wood Primer: Alkyd/oil-based primer that is resistant to extractive bleeding 
when applied to wood substrates with less than 15 percent moisture content; formulated for 
sag, mold, and microbial resistance; for hiding stains; and for use on exterior wood subject to 
extractive bleeding. 
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2.3 FINISH COATINGS 

A. Exterior Latex Paint, Low Sheen: Water-based, pigmented coating; formulated for alkali, mold, 
microbial, and water resistance and for use on exterior surfaces, such as portland cement 
plaster, concrete, and primed wood. 

1. Gloss and Sheen Level: Manufacturer's standard low-sheen finish . 

B. Exterior Alkyd Enamel, Semigloss: Solvent-based, pigmented, alkyd enamel formulated for mold, 
microbial, and water resistance and for use on exterior, primed, wood and metal surfaces. 

1. Gloss Level: Manufacturer's standard semigloss finish . 

2.4 FLOOR SEALERS AND PAINTS 

A. Water-Based, Concrete-Floor Sealer: Clear, water-based, acrylic-copolymer-emulsion sealer 
formulated for oil, gasoline, alkali, and water resistance and for use on exterior, concrete traffic 
surfaces. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify suitability of substrates, including surface conditions and compatibility, with finishes and 
primers. 

B. Proceed with coating application only after unsatisfactory conditions have been corrected. 

1. Application of coating indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions applicable to substrates and paint systems 
indicated. 

B. Remove hardware, covers, plates, and similar items already in place that are removable and are 
not to be painted. If removal is impractical or impossible because of size or weight of item, 
provide surface-applied protection before surface preparation and painting. 

1. After completing painting operations, use workers skilled in the trades involved to 
reinstall items that were removed. Remove surface-applied protection. 

C. Clean substrates of substances that could impair bond of paints, including dust, dirt, oil, grease, 
and incompatible paints and encapsulants. 
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1. Remove incompatible primers and reprime substrate with compatible primers or apply 
tie coat as required to produce paint systems specified in this Section. 

3.3 INSTALLATION 

A. Apply paints in accordance with manufacturer's written instructions. 

B. Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush marks, 
roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp lines and color 
breaks. 

3.4 CLEANING AND PROTECTION 

A. After completing paint application, clean spattered surfaces. Remove spattered paints by 
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces. 

B. Protect work of other trades against damage from paint application. Correct damage to work of 
other trades by cleaning, repairing, replacing, and refinishing, as approved by Architect, and 
leave in an undamaged condition. 

C. At completion of construction activities of other trades, touch up and restore damaged or 
defaced painted surfaces. 

3.5 EXTERIOR PAINTING SCHEDULE 

A. Steel and Iron Substrates: Structural steel building frame and metal door. 

1. Alkyd System : 
a. Prime Coat: Shop primer specified in Section in which substrate is specified. 
b. Intermediate Coat: Matching topcoat. 
c. Topcoat: Exterior alkyd enamel, semigloss . 

B. Cementitious Composition Board Substrates: Siding Trim Panels . 

1. Latex over Alkyd Primer System : 
a. Prime Coat: Exterior, alkali-resistant, water-based primer. 
b. Intermediate Coat: Matching topcoat. 
c. Topcoat: Exterior latex paint, low sheen . 

END OF SECTION 099113
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Disconnecting, capping, or sealing site utilities. 
7. Temporary erosion and sedimentation control. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.3 MATERIAL OWNERSHIP 

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site. 

1.4 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed trafficways if required by Owner or 
authorities having jurisdiction. 

B. Salvageable Improvements: Carefully remove items indicated to be salvaged and store on 
Owner's premises  where indicated . 

C. Utility Locator Service: Notify utility locator service for area where Project is located before site 
clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-
control  and plant-protection measures are in place. 
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E. Tree- and Plant-Protection Zones: Protect according to requirements in Section 015639 
"Temporary Tree and Plant Protection." 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Verify that trees, shrubs, and other vegetation to remain or to be relocated have been flagged 
and that protection zones have been identified and enclosed according to requirements in 
Section 015639 "Temporary Tree and Plant Protection." 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 
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3.3 TREE AND PLANT PROTECTION 

A. Protect trees and plants remaining on-site according to requirements in Section 015639 
"Temporary Tree and Plant Protection." 

B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that 
are damaged by construction operations according to requirements in Section 015639 
"Temporary Tree and Plant Protection." 

3.4 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off indicated utilities. 

B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Architect's written permission. 

C. Removal of underground utilities is included in earthwork sections; in applicable fire 
suppression, plumbing, HVAC, electrical, communications, electronic safety and security, and 
utilities sections; and in Section 024116 "Structure Demolition" and Section 024119 "Selective 
Demolition." 

3.5 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

1. Grind down stumps and remove roots larger than 3 inches in diameter, obstructions, and 
debris to a depth of 18 inches below exposed subgrade. 

2. Use only hand methods or air spade for grubbing within protection zones. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless 
further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 6 inches, and 
compact each layer to a density equal to adjacent original ground. 

3.6 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 
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B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil 
or other waste materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil or other 
materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water. 

3.7 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.8 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

END OF SECTION 311000
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Excavating and filling for rough grading the Site. 
2. Preparing subgrades for slabs-on-grade . 
3. Excavating and backfilling for buildings and structures. 
4. Drainage course for concrete slabs-on-grade. 
5. Excavating and backfilling trenches for utilities and pits for buried utility structures. 

1.2 DEFINITIONS 

A. Backfill: Soil material used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 
capillary flow of pore water. 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 
indicated lines and dimensions as directed by Architect. Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for changes in 
the Work. 

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated 
lines and dimensions without direction by Architect. Unauthorized excavation, as well as 
remedial work directed by Architect, shall be without additional compensation. 

G. Fill: Soil materials used to raise existing grades. 
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H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 
electrical appurtenances, or other man-made stationary features constructed above or below 
the ground surface. 

I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately 
below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 
within buildings. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct preexcavation conference at Project site . 

1.4 INFORMATIONAL SUBMITTALS 

A. Material test reports. 

1.5 FIELD CONDITIONS 

A. Utility Locator Service: Notify utility locator service for area where Project is located before 
beginning earth-moving operations. 

B. Do not commence earth-moving operations until plant-protection measures specified in 
Section 015639 "Temporary Tree and Plant Protection" are in place. 

PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 
available from excavations. 

B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to 
ASTM D2487 , or a combination of these groups; free of rock or gravel larger than 6 inches in 
any dimension, debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT according 
to ASTM D2487 , or a combination of these groups. 
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1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 
optimum moisture content at time of compaction. 

D. Engineered Fill: Fill material shall meet the requirements outlined in the Geotechnical 
Engineering Report dated August 1, 2019. 1-1/2-inch No. 200 

2.2 ACCESSORIES 

A. Detectable Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape 
manufactured for marking and identifying underground utilities, a minimum of 6 inches wide 
and 4 mils thick, continuously inscribed with a description of the utility, with metallic core 
encased in a protective jacket for corrosion protection, detectable by metal detector when tape 
is buried up to 30 inches deep; colored to comply with local practice or requirements of 
authorities having jurisdiction. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-
moving operations. 

B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove 
temporary protection before placing subsequent materials. 

3.2 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 
and rock, replace with satisfactory soil materials. 

3.3 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If 
applicable, extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, for installing services and other construction, and for inspections. 
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1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. Excavate 
by hand to final grade just before placing concrete reinforcement. Trim bottoms to 
required lines and grades to leave solid base to receive other work. 

2. Excavation for Underground Tanks, Basins, and Mechanical or Electrical Utility Structures: 
Excavate to elevations and dimensions indicated within a tolerance of plus or minus 1 

inch. Do not disturb bottom of excavations intended as bearing surfaces. 

B. Excavations at Edges of Tree- and Plant-Protection Zones: 

1. Excavate by hand or with an air spade to indicated lines, cross sections, elevations, and 
subgrades. If excavating by hand, use narrow-tine spading forks to comb soil and expose 
roots. Do not break, tear, or chop exposed roots. Do not use mechanical equipment that 
rips, tears, or pulls roots. 

2. Cut and protect roots according to requirements in Section 015639 "Temporary Tree and 
Plant Protection." 

3.4 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

3.5 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 
conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe 
or conduit unless otherwise indicated. 

1. Clearance: 12 inches each side of pipe or conduit . 

C. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of 
pipes and conduit. Shape subgrade to provide continuous support for bells, joints, and barrels 
of pipes and for joints, fittings, and bodies of conduits. Remove projecting stones and sharp 
objects along trench subgrade. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 
bearing material to allow for bedding course. 

D. Trenches in Tree- and Plant-Protection Zones: 

1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades. Use narrow-
tine spading forks to comb soil and expose roots. Do not break, tear, or chop exposed 
roots. Do not use mechanical equipment that rips, tears, or pulls roots. 

2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with 
installation of utilities. 
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3. Cut and protect roots according to requirements in Section 015639 "Temporary Tree and 
Plant Protection." 

3.6 SUBGRADE INSPECTION 

A. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired dump truck 
to identify soft pockets and areas of excess yielding. Do not proof-roll wet or saturated 
subgrades. 

B. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Architect, without additional compensation. 

3.7 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 
of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 
Architect. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 
Architect. 

3.8 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 
remaining trees. 

3.9 UTILITY TRENCH BACKFILL 

A. Place backfill on subgrades free of mud, frost, snow, or ice. 

B. Place and compact bedding course on trench bottoms and where indicated. Shape bedding 
course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, 
and bodies of conduits. 

C. Trenches under Footings: Backfill trenches excavated under footings and within 18 inches of 
bottom of footings with satisfactory soil; fill with concrete to elevation of bottom of footings. 
Concrete is specified in Section 033000 "Cast-in-Place Concrete." 

D. Initial Backfill: Place and compact initial backfill of subbase material , free of particles larger than 
1 inch in any dimension, to a height of 12 inches over the pipe or conduit. 
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1. Carefully compact initial backfill under pipe haunches and compact evenly up on both 
sides and along the full length of piping or conduit to avoid damage or displacement of 
piping or conduit. Coordinate backfilling with utilities testing. 

E. Final Backfill: Place and compact final backfill of satisfactory soil to final subgrade elevation. 

F. Warning Tape: Install warning tape directly above utilities, 12 inches below finished grade, 
except 6 inches below subgrade under pavements and slabs. 

3.10 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

3.11 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 
exceeds optimum moisture content by 2 percent and is too wet to compact to specified 
dry unit weight. 

3.12 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment and not more than 4 inches in loose depth for 
material compacted by hand-operated tampers. 

B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 
uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D698 : 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 

inches of existing subgrade and each layer of backfill or fill soil material at 95 percent. 



NORTH HAVEN FIRE TOWER  
 

EARTH MOVING 312000 - 7 
 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 
layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 
compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 
percent. 

3.13 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 
Finish subgrades to elevations required to achieve indicated finish elevations, within the 
following subgrade tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch . 
2. Walks: Plus or minus 1 inch . 
3. Pavements: Plus or minus 1/2 inch . 

C. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10-

foot straightedge. 

3.14 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course  and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course  and base course under pavements and walks as 
follows: 

1. Shape subbase course  and base course to required crown elevations and cross-slope 
grades. 

2. Place subbase course  and base course that exceeds 6 inches in compacted thickness in 
layers of equal thickness, with no compacted layer more than 6 inches thick or less than 
3 inches thick. 

3. Compact subbase course  and base course at optimum moisture content to required 
grades, lines, cross sections, and thickness to not less than 95 percent of maximum dry 
unit weight according to ASTM D698 . 

3.15 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-
on-grade as follows: 
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1. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 
thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

2. Compact each layer of drainage course to required cross sections and thicknesses to not 
less than 95 percent of maximum dry unit weight according to ASTM D698. 

3.16 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified special inspector to perform inspections: 

B. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 
perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 
subsequent earth moving only after test results for previously completed work comply with 
requirements. 

D. Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be performed 
to verify design bearing capacities. Subsequent verification and approval of other footing 
subgrades may be based on a visual comparison of subgrade with tested subgrade when 
approved by Architect. 

E. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 
compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 
depth required; recompact and retest until specified compaction is obtained. 

3.17 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 
surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 
backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 

3.18 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

END OF SECTION 312000
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SECTION 312319 - DEWATERING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes construction dewatering. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.3 FIELD CONDITIONS 

A. Survey Work: Engage a qualified land surveyor or professional engineer to survey adjacent 
existing buildings, structures, and site improvements; establish exact elevations at fixed points 
to act as benchmarks. Clearly identify benchmarks and record existing elevations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Dewatering Performance: Design, furnish, install, test, operate, monitor, and maintain 
dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures and to 
lower, control, remove, and dispose of ground water and permit excavation and construction to 
proceed on dry, stable subgrades. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Provide temporary grading to facilitate dewatering and control of surface water. 

B. Protect and maintain temporary erosion and sedimentation controls, which are specified in 
Section 311000 "Site Clearing," during dewatering operations. 

3.2 INSTALLATION 

A. Install dewatering system utilizing wells, well points, or similar methods complete with pump 
equipment, standby power and pumps, filter material gradation, valves, appurtenances, water 
disposal, and surface-water controls. 
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1. Space well points or wells at intervals required to provide sufficient dewatering. 
2. Use filters or other means to prevent pumping of fine sands or silts from the subsurface. 

B. Place dewatering system into operation to lower water to specified levels before excavating 
below ground-water level. 

C. Provide standby equipment on-site, installed and available for immediate operation, to maintain 
dewatering on continuous basis if any part of system becomes inadequate or fails. 

3.3 OPERATION 

A. Operate system continuously until drains, sewers, and structures have been constructed and fill 
materials have been placed or until dewatering is no longer required. 

B. Operate system to lower and control ground water to permit excavation, construction of 
structures, and placement of fill materials on dry subgrades. Drain water-bearing strata above 
and below bottom of foundations, drains, sewers, and other excavations. 

1. Do not permit open-sump pumping that leads to loss of fines, soil piping, subgrade 
softening, and slope instability. 

2. Reduce hydrostatic head in water-bearing strata below subgrade elevations of 
foundations, drains, sewers, and other excavations. 

3. Maintain piezometric water level a minimum of 24 inches below bottom of excavation. 

C. Remove dewatering system from Project site on completion of dewatering. Plug or fill well holes 
with sand or cut off and cap wells a minimum of 36 inches below overlying construction. 

3.4 FIELD QUALITY CONTROL 

A. Survey-Work Benchmarks: Resurvey benchmarks regularly during dewatering and maintain an 
accurate log of surveyed elevations for comparison with original elevations. Promptly notify 
Architect if changes in elevations occur or if cracks, sags, or other damage is evident in adjacent 
construction. 

END OF SECTION 312319
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SECTION 315000 - EXCAVATION SUPPORT AND PROTECTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes temporary excavation support and protection systems. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site . 

1.3 ACTION SUBMITTALS 

A. Delegated-Design Submittal: For excavation support and protection systems, including analysis 
data signed and sealed by the qualified professional engineer responsible for their preparation. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For the following: 

1. Professional Engineer: Experience with providing delegated-design engineering services 
of the type indicated, including documentation that engineer is licensed in the state in 
which Project is located. 

B. Contractor Calculations: For excavation support and protection system. Include analysis data 
signed and sealed by the qualified professional engineer responsible for their preparation. 

C. Existing Conditions: Using photographs , show existing conditions of adjacent construction and 
site improvements that might be misconstrued as damage caused by inadequate performance 
of excavation support and protection systems. Submit before Work begins. 

1.5 CLOSEOUT SUBMITTALS 

A. Record Drawings: Identify locations and depths of capped utilities, abandoned-in-place support 
and protection systems, and other subsurface structural, electrical, or mechanical conditions. 

1.6 FIELD CONDITIONS 

A. Interruption of Existing Utilities: Do not interrupt any utility-serving facilities occupied by Owner 
or others unless permitted under the following conditions and then only after arranging to 
provide temporary utility according to requirements indicated: 
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1. Notify Architect Owner no fewer than two days in advance of proposed interruption of 
utility. 

2. Do not proceed with interruption of utility without Owner's written permission. 

B. Survey Work: Engage a qualified land surveyor or professional engineer to survey adjacent 
existing buildings, structures, and site improvements; establish exact elevations at fixed points 
to act as benchmarks. Clearly identify benchmarks, and record existing elevations. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design excavation support and protection systems to resist all lateral 
loading and surcharge, including but not limited to, retained soil, groundwater pressure, 
adjacent building loads, adjacent traffic loads, construction traffic loads, material stockpile 
loads, and seismic loads, based on the following: 

1. Compliance with OSHA Standards and interpretations, 29 CFR 1926, Subpart P. 
2. Compliance with AASHTO Standard Specification for Highway Bridges or AASHTO LRFD 

Bridge Design Specification, Customary U.S. Units. 
3. Compliance with requirements of authorities having jurisdiction. 
4. Compliance with utility company requirements. 

2.2 MATERIALS 

A. Provide materials that are either new or in serviceable condition. 

PART 3 - EXECUTION 

3.1 INSTALLATION - GENERAL 

A. Locate excavation support and protection systems clear of permanent construction, so that 
construction and finishing of other work is not impeded. 

B. Install excavation support and protection systems to ensure minimum interference with roads, 
streets, walks, and other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by 
authorities having jurisdiction. 

C. Install excavation support and protection systems without damaging existing buildings, 
structures, and site improvements adjacent to excavation. 
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3.2 SOLDIER PILES AND LAGGING 

A. Install steel soldier piles before starting excavation. 

1. Extend soldier piles below excavation grade level to depths adequate to prevent lateral 
movement. 

2. Space soldier piles at regular intervals not to exceed allowable flexural strength of wood 
lagging. 

3. Accurately align exposed faces of flanges to vary not more than 2 inches from a horizontal 
line and not more than 1:120 out of vertical alignment . 

B. Install wood lagging within flanges of soldier piles as excavation proceeds. 

1. Trim excavation as required to install lagging. 
2. Fill voids behind lagging with soil, and compact. 

C. Install wales horizontally at locations indicated on Drawings and secure to soldier piles. 

3.3 SHEET PILING 

A. Before starting excavation, install one-piece sheet piling lengths and tightly interlock vertical 
edges to form a continuous barrier. 

B. Accurately place the piling using templates and guide frames unless otherwise recommended in 
writing by the sheet piling manufacturer. 

1. Limit vertical offset of adjacent sheet piling to 60 inches. 
2. Accurately align exposed faces of sheet piling to vary not more than 2 inches from a 

horizontal line and not more than 1:120 out of vertical alignment . 

C. Cut tops of sheet piling to uniform elevation at top of excavation. 

3.4 TIEBACKS 

A. Drill, install, grout, and tension tiebacks. 

B. Test load-carrying capacity of each tieback, and replace and retest deficient tiebacks. 

1. Have test loading observed by a qualified professional engineer responsible for design of 
excavation support and protection system. 

C. Maintain tiebacks in place until permanent construction is able to withstand lateral earth and 
hydrostatic pressures. 
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3.5 BRACING 

A. Locate bracing to clear columns, floor framing construction, and other permanent work. If 
necessary to move brace, install new bracing before removing original brace. 

1. Do not place bracing where it will be cast into or included in permanent concrete work 
unless otherwise approved by Architect. 

2. Install internal bracing if required to prevent spreading or distortion of braced frames. 
3. Maintain bracing until structural elements are supported by other bracing or until 

permanent construction is able to withstand lateral earth and hydrostatic pressures. 

3.6 MAINTENANCE 

A. Monitor and maintain excavation support and protection system. 

B. Prevent surface water from entering excavations by grading, dikes, or other means. 

C. Continuously monitor vibrations, settlements, and movements to ensure stability of excavations 
and constructed slopes and to ensure that damage to permanent structures is prevented. 

3.7 FIELD QUALITY CONTROL 

A. Survey-Work Benchmarks: Resurvey benchmarks regularly during installation of excavation 
support and protection systems, excavation progress, and for as long as excavation remains 
open. 

1. Maintain an accurate log of surveyed elevations and positions for comparison with 
original elevations and positions. 

2. Promptly notify Architect if changes in elevations or positions occur or if cracks, sags, or 
other damage is evident in adjacent construction. 

B. Promptly correct detected bulges, breakage, or other evidence of movement to ensure that 
excavation support and protection system remains stable. 

C. Promptly repair damages to adjacent facilities caused by installation or faulty performance of 
excavation support and protection systems. 

3.8 REMOVAL AND REPAIRS 

A. Remove excavation support and protection systems when construction has progressed 
sufficiently to support excavation and earth and hydrostatic pressures. 

1. Remove in stages to avoid disturbing underlying soils and rock or damaging structures, 
pavements, facilities, and utilities. 

2. Fill voids immediately with approved backfill compacted to density specified in 
Section 312000 "Earth Moving." 
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3. Repair or replace, as approved by Architect, adjacent work damaged or displaced by 
removing excavation support and protection systems. 

END OF SECTION 315000 
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We have completed the Geotechnical Engineering services for the above referenced project. This

study was performed in general accordance with Terracon Proposal No. PJ2185177 dated

November 16, 2018. This report presents the findings of the subsurface exploration and provides

geotechnical recommendations concerning earthwork and the design and construction of
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concerning this report or if we may be of further service, please contact us.
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INTRODUC TION

Geotechnical Engineering Report
Fire Training Facility

366 Washington Avenue
North Haven, Connecticut
Terracon Project No. J2185177

August 1, 2019

INTRODUCTION

This report presents the results of our subsurface exploration and geotechnical engineering

services performed for the proposed Fire Training Facility to be located at 366 Washington

Avenue in North Haven, Connecticut. The purpose of these services is to provide information and

geotechnical engineering recommendations relative to:

■ Subsurface soil conditions ■ Floor slab design and construction

■ Groundwater conditions ■ Seismic site classification per IBC

■ Site preparation and earthwork ■ Lateral earth pressures

■ Excavation considerations ■ Frost considerations

■ Foundation design and construction

The geotechnical engineering Scope of Services for this project included the advancement of two

test borings to a depth of approximately 22 feet below existing site grades.

Maps showing the site and boring locations are shown in Site Location and Exploration Plan.

The results of the laboratory testing performed on soil samples obtained from the site during the

field exploration are included on the boring logs and/or as separate graphs in Exploration
Results.

SITE CONDITIONS

The following description of site conditions is derived from our site visit in association with the

field exploration and our review of publicly available geologic and topographic maps.

Item Description

Parcel Information

The site is the North Haven Fire Department Northeast Company 4, located

at 366 Washington Avenue, approximately 200 feet north of its intersection

with Temple Street, in the town of North Haven, Connecticut.

Approximate Site Coordinates:  41.4083°, -72.8442° (See Site Location)

Existing
Improvements

North Haven Fire Department Headquarters with associated truck bays, office

building, and paved and landscaped areas.
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Item Description
Current Ground
Cover Tree cover and landscaped area

Existing Topography Relatively level.

Geology

The Surficial Materials Map of Connecticut, 1992, depicts soils within the

vicinity of the site consist of sand overlying fines.  The Bedrock Geological
Map of Connecticut, 1985, identifies that bedrock underlying the site consists

of arkose.  However, bedrock was not encountered in the explorations.

We also collected photographs at the time of our field exploration program. Representative photos

are provided in our Photography Log.

PROJECT DESCRIPTION

Our initial understanding of the project was provided in our proposal and was discussed during

project planning. A period of collaboration has transpired since the project was initiated, and our

final understanding of the project conditions is as follows:

Item Description

Information Provided
■ ‘Schematic Plans and Elevations’, Sheet No. A101, dated

December 21, 2017.
■ ‘Training Facility Schematic Specifications’, undated.

Project Description Construction of a rescue tower for training purposes, and a lightly loaded
(wood-framed or steel) storage building.

Proposed Structures Five-story, 20-foot by 20-foot training rescue tower with a basement level,
and a 30-foot by 60-foot storage building (no basement).

Building Construction
We understand the rescue tower will be primarily wood with the first 5 feet
from grade to be masonry (brick or concrete). The storage building will be
of light-framed construction.

Finished Floor Elevation Expected to closely match existing grade.

Estimated Maximum
Loads

■ Columns:  up to 65 kips
■ Walls:  Up to 3.5 kips per linear foot (klf)
■ Slabs:  175 pounds per square foot (psf)

Grading/Slopes Minor cuts and fills up to about a foot, or so, are anticipated for site
development.

Estimated Start of
Construction Summer/Fall 2019

GEOTECHNICAL CHARACTERIZATION

We have developed a general characterization of the subsurface conditions based upon our

review of the subsurface exploration, laboratory data, geologic setting and our understanding of
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the project. This characterization, termed GeoModel, forms the basis of our geotechnical

calculations and evaluation of site preparation and foundation options. Conditions encountered at

each exploration point are indicated on the individual logs. The individual logs can be found in

Exploration Results and the GeoModel can be found in Figures.

As part of our analyses, we identified the following model layers within the subsurface profile. For

a more detailed view of the model layer depths at each boring location, refer to the GeoModel.

Model Layer Layer Name General Description
1 Surface Material Topsoil

2 Subsoil Poorly Graded Sand (SP), orange to brown, loose to medium

dense

3 Native Sand Poorly Graded Sand (SP) to Poorly Graded Sand with Silt (SP-

SM), trace gravel, brown to red-brown, loose to medium dense

Groundwater Conditions

The boreholes were observed after completion for the presence and level of groundwater. The water

levels observed in the boreholes can be found on the boring logs in Exploration Results, and are

summarized below.

Boring Number Approximate Depth to Groundwater after
Drilling (feet BGS)

B-1 9.5

B-2 9.5

Groundwater level fluctuations occur due to seasonal variations in the amount of rainfall, runoff

and other factors not evident at the time the borings were performed. Therefore, groundwater

levels during construction or at other times in the life of the structures may be higher or lower than

the levels indicated on the boring logs. The possibility of groundwater level fluctuations should be

considered when developing the design and construction plans for the project.

GEOTECHNICAL OVERVIEW

Site subsurface can be generalized as consisting of approximately 2 feet of loose to medium dense

sandy subsoil (GeoModel Layer 2) underlain by typically medium dense native sand (GeoModel

Layer 3).

The rescue tower and storage building foundations may be supported on conventional spread

footings bearing on proofcompacted native sand. Foundation design and construction

considerations can be found the Shallow Foundation section.
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Groundwater may be encountered above bottom of basement level at the rescue tower.

Temporary dewatering may be required to allow for construction in dry conditions, and permanent

water control measures should be incorporated into the basement design.

The General Comments section provides an understanding of the report limitations.

EARTHWORK

Earthwork is anticipated to include clearing and grubbing, excavations, and fill placement. The

following sections provide recommendations for use in the preparation of specifications for the

work. Recommendations include critical quality criteria, as necessary, to render the site in the

state considered in our geotechnical engineering evaluation for foundations and floor slabs.

Site Preparation

Existing vegetation, root mat, and organic subsoil should be removed prior to placing fill. Complete

stripping of the topsoil should be performed in the proposed building and parking/driveway areas.

The subgrade should be proofrolled with an adequately loaded vehicle such as a fully-loaded

tandem-axle dump truck. The proofrolling should be performed under the direction of the

Geotechnical Engineer. Areas excessively deflecting under the proofroll should be delineated and

subsequently addressed by the Geotechnical Engineer. Such areas should either be removed or

stabilized. Excessively wet or dry material should either be removed or moisture conditioned and

recompacted.

Re-Use of On-site Materials

Based on available data, it is our opinion that the subsoil and native sand would be generally

suitable for reuse as Structural Fill or Common Fill.  Newly placed fill should be free of deleterious

materials, placed at moisture contents suitable for compaction purposes, and are compacted to

the densities recommended below. Portions of the subsoil and native sand may have an elevated

fines content that could make them difficult to reuse during wet or cold periods.  Cobbles and

boulders should be culled from the materials prior to reuse.

Fill Material Types

Fill and backfill should meet the following material property requirements.
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Fill Type 1 USCS
Classification Acceptable Location for Placement

Structural Fill 2 GW, GW-GM, SW,

SW-SM, SP, GP

All locations and elevations. Imported Structural Fill

should meet the gradation requirements in Note 2

(below). Cobbles and boulders should be culled prior

to reuse.

Slab Base
GW, GW-GM, SW,

SW-SM, SP, GP

Imported material used as select fill beneath slabs and

pavements should meet the gradation requirements of

CTDOT M.02.04, Grading B.

Common Fill 3 Varies

Common Fill may be used for general site grading.

Common Fill should not be used under settlement or

frost-sensitive structures. Cobbles and boulders should

be culled prior to reuse.

Non-Frost Susceptible
(NFS) Fill GW, GP, SW, SP All locations and elevations.

Crushed Stone GP

For use on wet subgrades, as a replacement for

Structural Fill (if desired), and as drainage fill. Should

be uniform ¾-inch angular crushed stone.

Lean Concrete Not applicable

Can be used to level subgrades between foundations

and existing soils. Lean concrete should be flowable,

self-compacting concrete with a compressive strength

between 300 and 2,000 psi.

1. Compacted fill should consist of approved materials free of organic matter and debris.  Frozen material

should not be used.  Fill should not be placed on a frozen subgrade.

2. Imported Structural Fill should consist of inorganic, readily compactable, well-graded granular soils with a

maximum particle size of 6 inches and no more than 15 percent by weight passing the No. 200 sieve.

3. Common Fill should have a maximum particle size of 6 inches and no more than 25 percent by weight

passing the No. 200 sieve.

Fill Compaction Requirements

Structural and Common Fill should meet the following compaction requirements.

Item Description

Maximum Fill Lift
Thickness

■ 12 inches or less in loose thickness when heavy, self-propelled

compaction equipment is used.

■ 6 inches in loose thickness when hand-guided equipment (i.e. jumping

jack or plate compactor) is used.

Compaction
Requirements 1 95 percent maximum dry density as determined by ASTM D1557, Method C.

Moisture Content –
Granular Material Workable moisture levels.
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Item Description
1. We recommend fill be tested for moisture content and compaction during placement.  Should the

results of the in-place density tests indicate the specified moisture or compaction limits have not

been met, the area represented by the test should be reworked and retested, as required, until

the specified moisture and compaction requirements are achieved.

Utility Trench Backfill

Trench excavations should be made with sufficient working space to permit construction, including

backfill placement and compaction. As utility trenches can provide a conduit for groundwater flow,

trenches should be backfilled with material approximately matching the permeability

characteristics of the surrounding soil. Should higher permeability fill be used in trenches,

consideration should be given to installing seepage collars and/or check dams to reduce the

likelihood of migration of water through the trenches. Fill placed as backfill for utilities located

below the slab should consist of compacted Structural Fill or suitable bedding material.

Grading and Drainage

Adequate drainage should be provided at the site to reduce the likelihood of an increase in

moisture content of the foundation soils.  As mentioned in the “Training Facility Schematic
Specifications” the buildings should have a perimeter foundation drain, as described in Shallow
Foundations.  Pavement or parking areas should be sloped away from the buildings to reduce

the likelihood of water ponding near the structures. The roofs should have gutters/drains with

downspouts that discharge onto splash blocks at a distance of at least 10 feet from the buildings.

Earthwork Construction Considerations

Unstable subgrade conditions could develop during general construction operations, particularly if

the soils are wetted and/or subjected to repetitive construction traffic. Should unstable subgrade

conditions develop, stabilization measures will need to be employed.

Construction traffic over the completed subgrade should be avoided to the extent practical. The

site should also be graded to prevent ponding of surface water on the prepared subgrades or in

excavations. If the subgrade should become frozen, wet, or disturbed, the affected material should

be removed, or should be scarified, moisture conditioned, and recompacted.

As a minimum, temporary excavations should be sloped or braced, as required by Occupational

Safety and Health Administration (OSHA) regulations, to provide stability and safe working

conditions. The contractor, by his contract, is usually responsible for designing and constructing

stable, temporary excavations and should shore, slope or bench the sides of the excavations, as

required, to maintain stability of both the excavation sides and bottom. All excavations should

comply with applicable local, State, and federal safety regulations, including the current OSHA

Excavation and Trench Safety Standards.
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Terracon should be retained during the construction phase of the project to observe earthwork

and to perform necessary tests and observations during subgrade preparation; proofrolling;

placement and compaction of controlled compacted fills; backfilling of excavations in the

completed subgrade; and just prior to construction of foundations.

Construction Observation and Testing

The earthwork efforts should be monitored under the direction of the Geotechnical Engineer.

Monitoring should include documentation of adequate removal of vegetation and topsoil,

proofrolling, and mitigation of areas delineated by the proofroll to require mitigation.

Each lift of compacted fill should be tested, evaluated, and reworked, as necessary, until approved

by the Geotechnical Engineer prior to placement of additional lifts. Each lift of fill should be tested

for density and water content at a frequency of at least one test for every 400 square feet of

compacted fill in the building areas and 3,000 square feet outside of the building areas.  One

density and water content test should be performed for every 50 linear feet of compacted utility

trench backfill.

In areas of foundation excavations, the bearing subgrade should be evaluated under the direction

of the Geotechnical Engineer. If unanticipated conditions are encountered, the Geotechnical

Engineer should prescribe mitigation options.

In addition to the documentation of the essential parameters necessary for construction, the

continuation of the Geotechnical Engineer into the construction phase of the project provides the

continuity to maintain the Geotechnical Engineer’s evaluation of subsurface conditions, including

assessing variations and associated design changes.

SHALLOW FOUNDATIONS

If the site has been prepared in accordance with the requirements noted in Earthwork, the

following design parameters are applicable for shallow foundations.

Spread Footing Design Parameters

Item Description
Net Allowable Bearing Pressure 1 3,500 psf

Minimum Strip Footing Width 2 18 inches

Minimum Isolated Footing Width 24 inches

Minimum Embedment Below Finished
Grade for Frost Protection 3 42 inches

Approximate Total Settlement 4 1 inch

Estimated Differential Settlement 4 ½ inch
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Item Description
Total Unit Weight (γ) 125 pcf

Passive Earth Pressure Coefficient, Kp
5 3.0 (ultimate)

Coefficient of Sliding Friction 6 0.5 (ultimate)

1. The recommended net allowable bearing pressure is the pressure in excess of the minimum surrounding

overburden pressure at the footing base elevation.

2. The “Training Facility Schematic Specifications” indicates footings for the rescue tower will be 36 inches

wide.

3. The “Schematic Plans and Elevations”, Sheet A101 indicates footings for the rescue tower will bear 4 feet

below grade, however we understand a basement is now planned.

4. Foundation settlement will depend upon the variations within the subsurface soil profile, the structural

loading conditions, the embedment depth of the footing, the thickness of compacted fill, and the quality of

the earthwork operations.

5. Passive pressure calculated with this parameter should be reduced by at least a factor of safety of 3, to reflect

the amount of movement required to mobilize the passive resistance.

6. A factor of safety of at least 1.5 should be applied to the sliding resistance.

Site underground utilities, light standard foundations, drainage structures, and the like may be soil

supported in a similar manner to building footings.  Foundations for site appurtenances may be

designed on the basis of a net allowable bearing pressure of 3,000 psf.  However, the net

allowable bearing pressure should be reduced to 2,000 psf, if the foundation dimensions are less

than the recommended minimum.

The underside of interior footings not exposed to outside temperatures should be at least 18

inches below finished floor level, bearing on the native soils, or on compacted Structural Fill or

Crushed Stone placed on the native soils prepared as described above.  If interior footings are to

be exposed to freezing temperatures during construction, the underside of interior footings should

be at least 42 inches below adjacent grade unless underlain by lean concrete to the frost depth

of 42 inches.  If construction occurs during cold weather, the soil bearing surfaces in exposed

footing excavations should be protected from frost.

Because of the potential for groundwater at or near footing elevation for the rescue tower (if a

basement is constructed), and as mentioned in the “Training Facility Schematic Specifications”,

the buildings should have a perimeter foundation drain.  The foundation drain should consist of a

perforated or slotted HDPE pipe in a trench lined with geotextile separation fabric (Mirafi 140N,

or equivalent), and filled with Crushed Stone.  The perforations/slots in the HDPE pipe should be

approximately level with the underside of footing elevation. Basement walls should have

dampproofing applied in order to provide a dry basement.
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Design Parameters - Uplift Loads

Uplift resistance of spread footings can be developed from the effective weight of the footing and

the overlying soils. As illustrated on the subsequent figure, the effective weight of the soil prism

defined by diagonal planes extending up from the top of the perimeter of the foundation to the

ground surface at an angle, q, of 20 degrees from the vertical can be included in uplift resistance.

The maximum allowable uplift capacity should be taken as a sum of the effective weight of soil

plus the dead weight of the foundation, divided by an appropriate factor of safety. A maximum

total unit weight of 115 pcf should be used for the backfill. This unit weight should be reduced to

53 pcf for portions of the backfill or natural soils below the groundwater elevation.

Foundation Construction Considerations

As noted in Earthwork, the footing excavations should be evaluated under the direction of

Terracon. The base of foundation excavations should be free of water, loose soil, and deleterious

materials prior to placing concrete.  Concrete should be placed soon after excavating to reduce

bearing soil disturbance.  Should the soils at bearing level become wet, disturbed, or frozen, the

affected soil should be removed prior to placing concrete.  Terracon should be retained to observe

and test the soil foundation bearing materials.

If unsuitable bearing soils are encountered in footing excavations, the excavation could be

extended deeper to suitable soils and the footing could bear directly on these soils at the lower

level.  As an alternative, the footings could also bear on properly compacted Structural Fill

extending down to the suitable soils or on lean concrete backfill placed in the excavations.

Overexcavation for compacted Structural Fill placement below footings should extend laterally

beyond all edges of the footings at least 8 inches per foot of overexcavation depth below footing
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base elevation.  The overexcavation should then be backfilled up to the footing base elevation

with well graded granular material placed in lifts of 8 inches or less in loose thickness and

compacted to at least 95 percent of the modified Proctor maximum dry density (ASTM D1557,

Method C).  The overexcavation and backfill procedure is described in the following figures.

Groundwater was encountered at a depth of about 9.5 feet below ground surface during our

explorations.  Therefore, we anticipate temporary dewatering may be required at times during

construction to facilitate earthwork and foundation construction operations, particularly when at

basement level.  Dewatering can likely be accomplished using multiple filtered pumps in a bed of

Crushed Stone.  The contractor should consider temporary grading and trenching to control runoff

and perched water during earthwork activities.  Groundwater may need to be lowered a couple of

feet below bottom of excavation to allow for subgrade preparation.  The contractor should be

required to maintain a stable subgrade during construction. The contractor should prevent

groundwater, if encountered, and surface water runoff from collecting in the excavation. Subgrade

soils that become unstable because of water and/or reworking by construction activity should be

replaced with compacted Structural Fill or Crushed Stone, as necessary.

The predominant soil type at the subgrade level will be the native sands, portions of which may

have an elevated silt content.  Soils with a higher silt content will be sensitive to excess moisture

and lose strength quickly during wet periods.  Contractors experienced in earthwork construction

in this area should be aware of the silty soil behavior and the effect moisture and inclement

weather can have on its workability.  If a contractor bids construction knowing earthwork must

begin during the winter or wet months, the contractor should include a contingency in his bid to

use off-site suitable fill, and to remove and dispose of on-site soils that become unsuitable.

SEISMIC CONSIDERATIONS

The seismic design requirements for buildings and other structures are based on Seismic Design

Category. Site Classification is required to determine the Seismic Design Category for a structure.
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The Site Classification is based on the upper 100 feet of the site profile defined by a weighted

average value of either shear wave velocity, standard penetration resistance, or undrained shear

strength in accordance with Section 20.4 of ASCE 7 and the International Building Code (IBC).

Based on the soil properties encountered at the site and as described on the exploration logs and

results, it is our professional opinion that the Seismic Site Classification is D. Subsurface

explorations at this site were extended to a maximum depth of 22 feet. The site properties below

the boring depth to 100 feet were estimated based on our experience and knowledge of geologic

conditions of the general area. Additional deeper borings or geophysical testing may be performed

to confirm the conditions below the current boring depth.

Description Value

Code Used 1
Connecticut State Building Code (SBC)

Site Class 2
D

Liquefaction potential in event of an
earthquake Not susceptible

1. The CT SBC incorporates the Seismic Design Category approach from the 2015 International Building Code
(IBC).

2. The IBC uses a site soil profile determination extending to a depth of 100 feet for seismic site classification.

The current scope requested does not include the 100-foot soil profile determination; the borings performed

for this report extended to a maximum depth of 20 feet.  However, we expect that soils at least as dense

as those encountered above a depth of 22 feet, or bedrock, will extend to at least 100 feet.

FLOOR SLABS

Organic subsoil, i.e. subsoil with visible root penetration, should be stripped from the building

area.  The slab may derive support from the remaining inorganic subsoil or native sand.

Floor Slab Design Parameters

Item Description

Floor Slab Support 1, 2 Minimum 6-inch thick layer of Slab Base over proofcompacted inorganic

subsoil, native sand, or Structural Fill.

Estimated Modulus of
Subgrade Reaction 3 150 pounds per square inch per in (psi/in)

1. Air entraining admixtures should be used for concrete exposed to freezing. Floor slabs should be

structurally independent of building footings or walls to reduce the possibility of floor slab cracking caused

by differential movements between the slab and foundations.

2. Specifications for Slab Base are shown in the table in Earthwork.

3. Modulus of Subgrade Reaction considers the 6-inch thick layer of Slab Base.
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Where appropriate, control joints should be saw-cut in the slab to help control the location and

extent of cracking.  For additional recommendations, refer to the ACI Design Manual.

A vapor retarder should be placed beneath the concrete slab-on-grade.  The slab designer should

refer to ACI 302 and/or ACI 360 for procedures and cautions regarding the use and placement of

the vapor retarder.

Floor Slab Construction Considerations

On most project sites, the site grading is generally accomplished early in the construction phase.

However, as construction proceeds, the subgrade may be disturbed because of utility

excavations, construction traffic, precipitation, etc.  As a result, the floor slab subgrade may not

be suitable for placement of slab base and concrete, and corrective action will be required.

In preparing the slab area, particular attention should be paid to high traffic areas that were rutted

and disturbed earlier and to areas where backfilled trenches are located.  Areas with unsuitable

conditions should be repaired by removing and replacing the affected material with properly

compacted fill.  Floor slab subgrade areas should be moisture conditioned and properly

compacted, immediately prior to placement of the slab base and concrete.

LATERAL EARTH PRESSURES

Design Parameters

We expect that the rescue tower basement walls, supported by the basement slab and first floor

structural slab, will be designed to permanently resist lateral earth pressure. Because of the

rigidity of the structural support, there will be little movement of the building walls and therefore

active earth pressure cannot develop.

The exterior building wall should be designed for earth pressures at least equal to those indicated

below.  The at-rest earth pressure condition is considered applicable in this case because the

walls are rigidly braced. Design recommendations for rigid exterior wall building walls are

presented in the following tables and paragraphs.



Geotechnical Engineering Report
Fire Training Facility ■ North Haven, Connecticut

August 1, 2019 ■ Terracon Project No. J2185177

Responsive ■ Resourceful ■ Reliable 13

Lateral Earth Pressure Design Parameters

Earth
Pressure
Condition

Groundwater
Condition

Coefficient

Equivalent
Fluid

Density
(pcf)

Surcharge
Pressure,
P1 (psf)

Earth Pressure,
P2 or P3 (psf)

Hydrostatic
Pressure,
P4 (psf)

At-Rest

(Ko)

Above

groundwater
0.50

63 (0.50)S P2 = (63)h1 N/A

Below
groundwater

32 (0.50)S P3 =(63)h1 + (32)h2 P4 = (62.4)h3

Conditions applicable to the above parameters include:

n Passive pressure should be ignored because of the amount of movement required

to mobilize resistance.

n Uniform area surcharge behind the wall, where S is surcharge pressure in psf.

n Other surcharge loads, such as vehicle traffic and construction equipment, should

be considered where they are located within a horizontal distance behind the wall

equal to 1.5 times the height of the wall.

n Surcharge stresses due to point loads, line loads, and those of limited extent, such

as compaction equipment, should be evaluated using elastic theory.

n To account for the effect of compaction equipment on the wall during construction,

the lateral pressure should not be less than 200 psf, distributed uniformly over the

height of the wall.

n Retained soil total unit weight up to 125 pcf.

n Backfill compacted to 95 percent of modified Proctor maximum dry density, except

within 4 feet of back of wall, which should be compacted to 92 percent of modified

Proctor maximum dry density with hand operated equipment.

n Loading from heavy equipment not included; loading from heavy equipment should

be evaluated.
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n Hydrostatic pressures acting on wall should be taken into account as appropriate,

based on the final design of the building.

n Retaining structures and foundation walls should be backfilled evenly on opposing

sides to the extent practical.  Temporary bracing should be specified if walls, that

are designed to be supported by other structural elements, are permitted to be

backfilled before the permanent support is in place.

n No dynamic loading is considered in these recommendations.

n No safety factor included in soil parameters; lateral pressures based on the above

parameters are cumulative for computing overall safety factors

Subsurface Drainage for Below-Grade Walls

A perforated rigid plastic drain line installed behind the base of walls and extends below adjacent

grade is recommended to prevent hydrostatic loading on the walls. The invert of a drain line

around a below-grade building area or exterior retaining wall should be placed near foundation

bearing level. The drain line should be sloped to provide positive gravity drainage to a sump pit

and pump. The drain line should be surrounded by clean, free-draining granular material having

less than 5% passing the No. 200 sieve. The free-draining aggregate should be encapsulated in

a filter fabric. The granular fill should extend to within 2 feet of final grade, where it should be

capped with compacted cohesive fill to reduce infiltration of surface water into the drain system.

As an alternative to free-draining granular fill, a pre-fabricated drainage structure may be used. A

pre-fabricated drainage structure is a plastic drainage core or mesh which is covered with filter

fabric to prevent soil intrusion, and is fastened to the wall prior to placing backfill.  Basement walls

should have dampproofing applied in order to provide a dry basement.
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FROST CONSIDERATIONS

Portions of the soils on this site may be frost susceptible, and small amounts of water can affect

the performance of the slabs on-grade and sidewalks. Exterior slabs should be anticipated to

heave during winter months. If frost action needs to be eliminated in critical areas, we recommend

the use of non-frost susceptible (NFS) fill or structural slabs (for instance, structural stoops in front

of building doors).  Placement of NFS material in large areas may not be feasible; however, the

following recommendations are provided to help reduce potential frost heave:

■ Provide surface drainage away from the buildings and slabs, and toward the site storm

drainage system.

■ Install drains around the perimeter of the buildings, stoops, and below exterior slabs, and

connect them to the storm drainage system.

■ Grade silty subgrades, so groundwater potentially perched in overlying more permeable

subgrades, such as sand or aggregate base, slope toward a site drainage system.

■ Place NFS fill as backfill beneath slabs critical to the project.

■ Place a 3 horizontal to 1 vertical (3H:1V) transition zone between NFS fill and other soils.

■ Place NFS materials in critical sidewalk areas.

As an alternative to extending NFS fill to the full frost depth, consideration can be made to placing

extruded polystyrene or cellular concrete under a buffer of at least 2 feet of NFS material.

GENERAL COMMENTS

Our analysis and opinions are based upon our understanding of the project, the geotechnical

conditions in the area, and the data obtained from our site exploration. Natural variations will occur

between exploration point locations or due to the modifying effects of construction or weather.

The nature and extent of such variations may not become evident until during or after construction.

Terracon should be retained as the Geotechnical Engineer, where noted in this report, to provide

observation and testing services during pertinent construction phases. If variations appear, we

can provide further evaluation and supplemental recommendations. If variations are noted in the

absence of our observation and testing services on-site, we should be immediately notified so

that we can provide evaluation and supplemental recommendations.

Our Scope of Services does not include either specifically or by implication any environmental or

biological (e.g., mold, fungi, bacteria) assessment of the site or identification or prevention of

pollutants, hazardous materials or conditions. If the owner is concerned about the potential for

such contamination or pollution, other studies should be undertaken.

Our services and any correspondence or collaboration through this system are intended for the

sole benefit and exclusive use of our client for specific application to the project discussed and
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are accomplished in accordance with generally accepted geotechnical engineering practices with

no third-party beneficiaries intended. Any third-party access to services or correspondence is

solely for information purposes to support the services provided by Terracon to our client.

Reliance upon the services and any work product is limited to our client, and is not intended for

third parties. Any use or reliance of the provided information by third parties is done solely at their

own risk. No warranties, either express or implied, are intended or made.

Site characteristics as provided are for design purposes and not to estimate excavation cost. Any

use of our report in that regard is done at the sole risk of the excavating cost estimator as there

may be variations on the site that are not apparent in the data that could significantly impact

excavation cost. Any parties charged with estimating excavation costs should seek their own site

characterization for specific purposes to obtain the specific level of detail necessary for costing.

Site safety, and cost estimating including, excavation support, and dewatering

requirements/design are the responsibility of others. If changes in the nature, design, or location

of the project are planned, our conclusions and recommendations shall not be considered valid

unless we review the changes and either verify or modify our conclusions in writing.
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7/1/2019    Terracon Project No. J2185177
Fire Training Facility    North Haven, Connecticut

     First Water Observation

     Second Water Observation

     Third Water Observation

Topsoil

Poorly Graded Sand (SP), orange to brown, loose to medium
dense

Poorly Graded Sand (SP) to Poorly Graded Sand with Silt
(SP-SM), trace gravel, brown to red-brown, loose to medium
dense

LEGEND

Topsoil

Poorly-graded Sand

Poorly-graded Sand with
Gravel

Poorly-graded Sand with
Silt

Layering shown on this figure has been developed by the
geotechnical engineer for purposes of modeling the subsurface
conditions as required for the subsequent geotechnical engineering
for this project.
Numbers adjacent to soil column indicate depth below ground
surface.

NOTES:

GEOMODEL

Groundwater levels are temporal. The levels shown are representative of the date
and time of our exploration. Significant changes are possible over time.
Water levels shown are as measured during and/or after drilling. In some cases,
boring advancement methods mask the presence/absence of groundwater. See
individual logs for details.

Model Layer General DescriptionLayer Name
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Surface Material

Subsoil

Native Sand
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EXPLORATION AND TESTING PROCEDURES

Field Exploration

Number of Borings Boring Depth (feet) Planned Location

2 22 Fire training facility

Boring Layout and Elevations: Terracon personnel provided the boring layout. Coordinates

were obtained with a handheld GPS unit (estimated horizontal accuracy of about ±10 feet).

Ground surface elevations were not provided.  The locations of the explorations should be

considered accurate only to the degree implied by the method used to define them.

Terracon observed the advancement of two test borings (B-1 and B-2) throughout the site on June

11, 2019.  The borings were advanced with an all-terrain vehicle (ATV)-mounted Diedrich D-50 drill

rig owned and operated by General Borings, Inc. of Prospect, Connecticut.  The borings were

advanced using 4¼-inch inside diameter continuous flight hollow-stem augers, terminating without

refusal in the native soil at a depth of approximately 22 feet below existing grade.

In the split-barrel sampling procedure, which was used to take soil samples in the test borings, the

number of blows required to advance a standard 2-inch O.D. split-barrel sampler typically the middle

12 inches of the total 24-inch penetration by means of a 140-pound safety hammer with a free fall of

30 inches is the Standard Penetration Test (SPT) resistance value “N”.  An automatic SPT hammer

was used to advance the split-barrel sampler in the borings performed on this site.  A significantly

greater efficiency is achieved with the automatic hammer compared to the conventional safety

hammer operated with a cathead and rope.  This higher efficiency has an appreciable effect on the

SPT-N value.

The soil samples were placed in labeled glass jars and taken to our laboratory for further review and

classification by a Terracon Geotechnical Engineer. Information provided on the exploration logs

attached to this report includes soil descriptions, relative density and/or consistency evaluations,

exploration depths, sampling intervals, and groundwater conditions. The borings were backfilled with

auger cuttings prior to the drill crew leaving the site.

Field logs of the explorations were prepared by a Terracon field engineer. These logs included

visual classifications of the materials encountered during drilling as well as interpretation by our

field engineer of the subsurface conditions between samples. Final exploration logs included with

this report represent further interpretation by the Geotechnical Engineer of the field logs and

incorporate, where appropriate, modifications based on laboratory classification and testing of the

samples.
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Laboratory Testing

Descriptive classifications of the soils indicated on the boring logs are in accordance with the

General Notes and the Unified Soil Classification System (USCS). USCS symbols are also

shown.  A brief description of the USCS is attached to this report.  Classification was generally by

visual/manual procedures, aided by laboratory testing.

Laboratory testing, consisting of a moisture content determinations (ASTM D2216) and grain size

distribution test (ASTM C136/D422), was performed on a representative sample recovered from

the borings.  The moisture content is included on the individual boring logs.  The grain size

distribution test is presented in the Exploration Results section.
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PHOTOGRAPHY LOG

Figure 1: View of boring stake outs Figure 2: View of lawn area in vicinity of borings

Figure 3: View of lawn area near B-1
Figure 4: Parking area outside of training

grounds
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SITE LOCATION AND EXPLORATION PLANS

Contents:

Site Location Plan

Exploration Plan

Note: All attachments are one page unless noted above.



SITE LOCATION
Fire Training Facility ■ North Haven, Connecticut

August 1, 2019 ■ Terracon Project No. J2185177

Note to Preparer: This is a large table with outside borders. Just click inside the table
above this text box, then paste your GIS Toolbox image.

When paragraph markers are turned on you may notice a line of hidden text above and
outside the table – please leave that alone. Limit editing to inside the table.

The line at the bottom about the general location is a separate table line. You can edit
it as desired, but try to keep to a single line of text to avoid reformatting the page.

SITE LOCA TION

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES WALLIUNGFORD CT (1984) USGS TOPOGRAPHIC QUADRANGLE



EXPLORATION PLAN
Fire Training Facility ■ North Haven, Connecticut

August 1, 2019 ■ Terracon Project No. J2185177

Note to Preparer: This is a large table with outside borders. Just click inside the table
above this text box, then paste your GIS Toolbox image.

When paragraph markers are turned on you may notice a line of hidden text above and
outside the table – please leave that alone. Limit editing to inside the table.

The line at the bottom about the general location is a separate table line. You can edit
it as desired, but try to keep to a single line of text to avoid reformatting the page.

EXPLORATION P LAN

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES. MAP PROVIDED BY MICROSOFT BING MAPS AND “CONCEPTUAL SITE
PLAN”.



EXPLORATION RESULTS

Contents:

Boring Logs (B-1 and B-2)

Grain Size Distribution

Note: All attachments are one page unless noted above.
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TOPSOIL
POORLY GRADED SAND (SP), trace silt, orange to brown, medium dense, (SUBSOIL)

POORLY GRADED SAND (SP) to POORLY GRADED SAND WITH SILT (SP-SM), trace
gravel, brown, medium dense

POORLY GRADED SAND WITH SILT (SP-SM), red to brown, medium dense

Boring Terminated at 22 Feet
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Hammer Type:  AutomaticStratification lines are approximate. In-situ, the transition may be gradual.
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See Exploration Plan
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Advancement Method:
4 1/4-inch I.D. Continuous Flight Hollow Stem Augers

Abandonment Method:
Boring backfilled with soil cuttings upon completion.

201 Hammer Mill Rd
Rocky Hill, CT

Notes:

Project No.: J2185177

Drill Rig: Diedrich D-50 ATV

BORING LOG NO. B-1
GM2 Associates, Inc.CLIENT:
Concord, New Hampshire

Driller: J. Wyant

Boring Completed: 06-11-2019

PROJECT:  Fire Training Facility

See Exploration and Testing Procedures for a
description of field and laboratory procedures used
and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

                    366 Washington Avenue
                    North Haven, Connecticut
SITE:

Boring Started: 06-11-2019
15 minutes after completion of drilling

WATER LEVEL OBSERVATIONS
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N=8
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TOPSOIL
POORLY GRADED SAND (SP), orange to brown, loose, (SUBSOIL)

POORLY GRADED SAND (SP) to POORLY GRADED SAND WITH SILT (SP-SM), trace
gravel, brown, loose to medium dense

POORLY GRADED SAND WITH SILT (SP-SM), red to brown, medium dense

Boring Terminated at 22 Feet

0.3
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21.0

22.0

Hammer Type:  AutomaticStratification lines are approximate. In-situ, the transition may be gradual.
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See Exploration Plan
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Advancement Method:
4 1/4-inch I.D. Continuous Flight Hollow Stem Augers

Abandonment Method:
Boring backfilled with soil cuttings upon completion.

201 Hammer Mill Rd
Rocky Hill, CT

Notes:

Project No.: J2185177

Drill Rig: Diedrich D-50 ATV

BORING LOG NO. B-2
GM2 Associates, Inc.CLIENT:
Concord, New Hampshire

Driller: J. Wyant

Boring Completed: 06-11-2019

PROJECT:  Fire Training Facility

See Exploration and Testing Procedures for a
description of field and laboratory procedures used
and additional data (If any).

See Supporting Information for explanation of
symbols and abbreviations.

                    366 Washington Avenue
                    North Haven, Connecticut
SITE:

Boring Started: 06-11-2019
15 minutes after completion of drilling
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PROJECT NUMBER:  J2185177

SITE:  366 Washington Avenue
           North Haven, Connecticut

PROJECT:  Fire Training Facility

CLIENT:  GM2 Associates, Inc.
                Concord, New Hampshire

201 Hammer Mill Rd
Rocky Hill, CT
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medium

B-1

coarse coarsefine fine
COBBLES

GRAVEL SAND
SILT OR CLAY

POORLY GRADED SAND WITH SILT (SP-SM)

5.3

4B-1 1.13 4.825 - 7

5 - 7 2.3 92.419 0.825 0.4 0.171

  Boring ID                Depth WC (%) LL PL PI Cc Cu

%Clay%Fines%Silt%Sand%Gravel  Boring ID                Depth D100 D60 D30 D10

USCS Classification

%Cobbles
0.0



SUPPORTING INFORMATION

Contents:

General Notes

Unified Soil Classification System

Note: All attachments are one page unless noted above.



Fire Training Facility    North Haven, Connecticut

July 1, 2019     Terracon Project No. J2185177

0.25 to 0.50

> 4.00

2.00 to 4.00

1.00 to 2.00

0.50 to 1.00

less than 0.25

Unconfined Compressive Strength
Qu, (tsf)

Split Spoon

Trace

PLASTICITY DESCRIPTION

Water levels indicated on the soil boring logs are
the levels measured in the borehole at the times
indicated. Groundwater level variations will occur
over time. In low permeability soils, accurate
determination of groundwater levels is not
possible with short term water level
observations.

DESCRIPTION OF SYMBOLS AND ABBREVIATIONS
GENERAL NOTES

> 30

11 - 30

1 - 10Low

Non-plastic

Plasticity Index

#4 to #200 sieve (4.75mm to 0.075mm

Boulders

12 in. to 3 in. (300mm to 75mm)Cobbles

3 in. to #4 sieve (75mm to 4.75 mm)Gravel

Sand

Passing #200 sieve (0.075mm)Silt or Clay

Particle Size

Water Level After
a Specified Period of Time

Water Level After a
Specified Period of Time

Water Initially
Encountered

Soil classification is based on the Unified Soil Classification System. Coarse Grained Soils have more than 50% of their
dry weight retained on a #200 sieve; their principal descriptors are: boulders, cobbles, gravel or sand. Fine Grained Soils
have less than 50% of their dry weight retained on a #200 sieve; they are principally described as clays if they are plastic,
and silts if they are slightly plastic or non-plastic. Major constituents may be added as modifiers and minor constituents
may be added according to the relative proportions based on grain size. In addition to gradation, coarse-grained soils are
defined on the basis of their in-place relative density and fine-grained soils on the basis of their consistency.

GRAIN SIZE TERMINOLOGY

RELATIVE PROPORTIONS OF FINESRELATIVE PROPORTIONS OF SAND AND GRAVEL

DESCRIPTIVE SOIL CLASSIFICATION

LOCATION AND ELEVATION NOTES

SAMPLING WATER LEVEL FIELD TESTS
N

(HP)

(T)

(DCP)

UC

(PID)

(OVA)

Standard Penetration Test
Resistance (Blows/Ft.)

Hand Penetrometer

Torvane

Dynamic Cone Penetrometer

Unconfined Compressive
Strength

Photo-Ionization Detector

Organic Vapor Analyzer

Medium

0Over 12 in. (300 mm)

>12

5-12

<5

Percent of
Dry Weight

TermMajor Component of Sample

Modifier

With

Trace

Descriptive Term(s) of
other constituents

>30Modifier

<15

Percent of
Dry Weight

Descriptive Term(s) of
other constituents

With 15-29

High

Unless otherwise noted, Latitude and Longitude are approximately determined using a hand-held GPS device. The
accuracy of such devices is variable. Surface elevation data annotated with +/- indicates that no actual topographical
survey was conducted to confirm the surface elevation. Instead, the surface elevation was approximately determined from
topographic maps of the area.

Standard Penetration or
N-Value

Blows/Ft.

Descriptive Term
(Density)

CONSISTENCY OF FINE-GRAINED SOILS

Hard

15 - 30Very Stiff> 50Very Dense

8 - 15Stiff30 - 50Dense

4 - 8Medium Stiff10 - 29Medium Dense

2 - 4Soft4 - 9Loose

0 - 1Very Soft0 - 3Very Loose

(50% or more passing the No. 200 sieve.)
Consistency determined by laboratory shear strength testing, field visual-manual

procedures or standard penetration resistance

STRENGTH TERMS

> 30

Descriptive Term
(Consistency)

Standard Penetration or
N-Value

Blows/Ft.

RELATIVE DENSITY OF COARSE-GRAINED SOILS

(More than 50% retained on No. 200 sieve.)
Density determined by Standard Penetration Resistance



UNIFIED SOIL CLASSIFICATION SYSTEM

UNIFIED SOI L CLASSI FICATI ON SYSTEM

Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests A
Soil Classification

Group
Symbol Group Name B

Coarse-Grained Soils:
More than 50% retained

on No. 200 sieve

Gravels:
More than 50% of
coarse fraction
retained on No. 4 sieve

Clean Gravels:
Less than 5% fines C

Cu ³ 4 and 1 £ Cc £ 3 E GW Well-graded gravel F

Cu < 4 and/or [Cc<1 or Cc>3.0] E GP Poorly graded gravel F

Gravels with Fines:
More than 12% fines C

Fines classify as ML or MH GM Silty gravel F, G, H

Fines classify as CL or CH GC Clayey gravel F, G, H

Sands:
50% or more of coarse
fraction passes No. 4
sieve

Clean Sands:
Less than 5% fines D

Cu ³ 6 and 1 £ Cc £ 3 E SW Well-graded sand I

Cu < 6 and/or [Cc<1 or Cc>3.0] E SP Poorly graded sand I

Sands with Fines:
More than 12% fines D

Fines classify as ML or MH SM Silty sand G, H, I

Fines classify as CL or CH SC Clayey sand G, H, I

Fine-Grained Soils:
50% or more passes the

No. 200 sieve

Silts and Clays:
Liquid limit less than 50

Inorganic:
PI > 7 and plots on or above “A”
line J

CL Lean clay K, L, M

PI < 4 or plots below “A” line J ML Silt K, L, M

Organic:
Liquid limit - oven dried

< 0.75 OL
Organic clay K, L, M, N

Liquid limit - not dried Organic silt K, L, M, O

Silts and Clays:
Liquid limit 50 or more

Inorganic:
PI plots on or above “A” line CH Fat clay K, L, M

PI plots below “A” line MH Elastic Silt K, L, M

Organic:
Liquid limit - oven dried

< 0.75 OH
Organic clay K, L, M, P

Liquid limit - not dried Organic silt K, L, M, Q

Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat

A Based on the material passing the 3-inch (75-mm) sieve.

B If field sample contained cobbles or boulders, or both, add “with cobbles

or boulders, or both” to group name.

C Gravels with 5 to 12% fines require dual symbols:  GW-GM well-graded

gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly
graded gravel with silt, GP-GC poorly graded gravel with clay.

D Sands with 5 to 12% fines require dual symbols:  SW-SM well-graded

sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded
sand with silt, SP-SC poorly graded sand with clay.

E Cu = D60/D10     Cc =

6010

2

30

DxD

)(D

F If soil contains ³ 15% sand, add “with sand” to group name.

G If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

H If fines are organic, add “with organic fines” to group name.

I If soil contains ³ 15% gravel, add “with gravel” to group name.

J If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.

K If soil contains 15 to 29% plus No. 200, add “with sand” or “with

gravel,” whichever is predominant.

L If soil contains ³ 30% plus No. 200 predominantly sand, add

“sandy” to group name.

MIf soil contains ³ 30% plus No. 200, predominantly gravel, add

“gravelly” to group name.

NPI ³ 4 and plots on or above “A” line.

OPI < 4 or plots below “A” line.

P PI plots on or above “A” line.

QPI plots below “A” line.




